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SIGNATURE PAGE AND NOTES 
 

Supplied as part of the contract for the: PROPOSED CONSTRUCTION OF 
BOUNDARY WALL AT KAGUMO        TEACHERS’ TRAINING COLLEGE (464M LONG) 

Issued by: - 
Regional Works Officer, 
State Department of Lands, Public Works, Housing and Urban Development, 
Nyeri County. 

 

The Contract for the  above-mentioned  works  entered  into  the...................................................... day 
of ........................... 2023, by the undersigned parties refer to these Bills of Quantities consisting 
of pages numbered Page 1 to GS/1 and the Ministry of Public Works General Specifications 
which shall be read and construed as part of the said contract. 

 

 
SPECIAL NOTES 

 
The contractor is required to check the number of pages of these Bills of Quantities and should he 
find any missing or in duplicate, or figures indistinct, he must inform Kagumo Teachers’ College at 
once and have the same rectified. 

 
Should the contractor be in doubt about the precise meaning of any item or figure for any reason 
any whatsoever, he must inform the Kagumo Teachers’ College in order that the correct 
meaning may be decided before the date of submission of tenders. 

 
No liability will be admitted nor claim allowed in respect of the errors in the contractors tender due 
to mistakes in the specification that should have been rectified in the manner  described above. 

 
 
 

....................................... 
(Authorized Officer) 

.................................................. 
(Contractor) 

 
 
 

Date............................. Date…………………… 
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INVITATION FOR TENDERS 
 
 

Tender No: KAG/TTC/PROC/CONST.BOUNDARY WALL PHASE III /FY 2022- 
2023: 01 

 

 

TENDER NAME: PROPOSED CONSTRUCTION OF BOUNDARY WALL AT KAGUMO TEACHERS 
TRAINING COLLEGE (464M LONG) 

1.1 Kagumo Teachers College invites s e a l e d  t e n d e r  f o r  t h e  
PROPOSED CONSTRUCTION OF THE COLLEGE BOUNDARY 

.1 WALL PHASE I II-464m long 
1.2 Interested eligible candidates may obtain further information from the 

procurement office Kagumo Teachers’ Training College P.O BOX 18-10100 
NYERI, during official working hours.i.e., 8am-5pm. 

1.3  
A complete set of tender documents may be obtained by interested candidates 
by downloading from the college website https://kagumocollege.ac.ke/tenders/ 

 

1.4  

 

 
1.5  

There shall be a Mandatory Pre-tender site visit on 28th March 2023 at 10.00am. 

Tenderers shall                 assemble at the College Assembly Hall. 

 
Prices quoted should be net inclusive of all taxes and must be in Kenya Shillings 
and shall remain valid for One Hundred and Twenty (120) days from the closing 
date of tender. 

 

1.6 1.6 Completed tender documents are to be enclosed in plain sealed envelopes 
(original and copy) marked with tender name and reference number and 
addressed to below address be deposited in the Tender Box situated at the 
college reception area on or  before 3rd April 2023 at 10:00am 

 

1.7 1.7 

 
 

1.8 1.8 

Tenders will be opened promptly thereafter at the College Assembly Hall in the 

presence of tenderers or their representatives who choose to attend. 

Late tenders will be returned unopened. 

THE CHIEF PRINCIPAL 

KAGUMO TEACHERS’ TRAINING COLLEGE 

P.O BOX 18-10100 NYERI. 
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INSTRUCTIONS TO TENDERERS 
 

1. 1.General/Eligibility/Qualifications/Joint venture/Cost of tendering 
 

1.1 The Employer as defined in the Appendix to Conditions of Contract invites tenders 
for Works Contract as described in the tender documents.  The successful 
tenderer will be expected to complete the Works by the Intended Completion 
Date specified in the tender documents. 

 
1.2 All tenderers shall provide the Qualification Information, a statement that the 

tenderer (including all members of a joint venture and subcontractors) is not 
associated, or has not been associated in the past, directly or indirectly, with the 
Consultant or any other entity that has prepared the design, specifications, and 
other documents for the project or being proposed as Project Manager for the 
Contract. A firm that has been engaged by the Employer to provide consulting 
services for the preparation or supervision of the Works, and any of its affiliates, 
shall not be eligible to tender. 

 
1.3 All tenderers shall provide in the Form of Tender and Qualification Information, a 

preliminary description of the proposed work method and schedule, including 
drawings and charts, as necessary. 

 
1.4 In the event that pre-qualification of potential tenderers has been undertaken, only 

tenders from pre-qualified tenderers will be considered for award of Contract. 
These qualified tenderers should submit with their tenders any information 
updating their original pre-qualification applications or, alternatively, confirm in 
their tenders that the originally submitted pre-qualification information remains 
essentially correct as of the date of tender submission. 

 

1.5 Where no pre-qualification of potential tenderers has been done, all tenderers shall 
include the following information and documents with their tenders, unless 
otherwise stated: 

 
(a) copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the 
signatory of the tender to commit the tenderer: 

 
(b) total monetary value of construction work performed for each of the last 

three years: 
 

(c) experience in works of a similar nature and size for each of the last three 
years, and details of work under way or contractually committed; and 
names and addresses of clients who may be contacted for further 
information on these contracts; 



7  

(d) major items of construction equipment proposed to carry out the Contract 
and an undertaking that they will be available for the Contract. 

 
(e) qualifications and experience of key site management and technical 

personnel proposed for the Contract and an undertaking that they shall 
be available for the Contract. 

 
(f) reports on the financial standing of the tenderer, such as profit and loss 

statements and auditor’s reports for the past three years; 
 

(g) evidence of adequacy of working capital for this Contract (access to line(s) 
of credit and availability of other financial resources); 

 
(h) authority to seek references from the tenderer’s bankers; 

 
(i) information regarding any litigation, current or during the last five years, in 

which the tenderer is involved, the parties concerned and disputed amount; 
and 

 
(j) proposals for subcontracting components of the Works amounting to 

more than 10 percent of the Contract Price. 
 

1.6 Tenders submitted by a joint venture of two or more firms as partners shall 
comply with the following requirements, unless otherwise stated: 

 
(a) the tender shall include all the information listed in 
clause 1.5 above for each joint venture partner; 

 
(b) the tender shall be signed so as to be legally binding 
on all partners; 

 
(c) all partners shall be jointly and severally liable for the 
execution of the Contract in accordance with the 

Contract terms; 
 

(d) one of the partners will be nominated as being in charge, 
authorized to incur liabilities, and receive instructions 
for and on behalf of all partners of the joint venture; and 

 
(e) the execution of the entire Contract, including payment, 

shall be done exclusively with the partner in charge. 

 
 

1.7 To qualify for award of the Contract, tenderers shall meet the following minimum 
qualifying criteria; 

 
(a) annual volume of construction work of at least 2.5 times the estimated 

annual cashflow for the Contract; 
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(b) experience   as main contractor in the construction of at least two works of a 
nature and complexity equivalent to the Works over the last 3 years (to comply 
with this requirement, works cited should be at least 70 percent complete); 

 
(c) proposals for the timely acquisition (own, lease, hire, etc.) of the essential 

equipment listed as required for the Works; 
 

(d) a Contract manager with at least five years’ experience in works of an 
equivalent nature and volume, including no less than three years as Manager; 
and 

 
(e) liquid assets and/or credit facilities, net of other contractual commitments and 

exclusive of any advance payments which may be made under the Contract, of 
no less than 4 months of the estimated payment flow under this Contract. 

 
1.8 The figures for each of the partners of a joint venture shall be added together to 

determine the tenderer’s compliance with the minimum qualifying criteria of 
clause 1.7 (a) and (e); however, for a joint venture to qualify, each of its partners 
must meet at least 25 percent of minimum criteria 1.7 (a), (b) and (e) for an 
individual tenderer, and the partner in charge at least 40 percent of those 
minimum criteria. Failure to comply with this requirement will result in rejection 
of the joint venture’s tender. Subcontractors’ experience and resources will not be 
considered in determining the tenderer’  s compliance with the qualifying 
criteria, unless otherwise stated. 

 
1.9 Each tenderer shall submit only one tender, either individually or as a partner in 

a joint venture. A tenderer who submits or participates in more than one tender 
(other than as a subcontractor or in cases of alternatives that have been permitted or 
requested) will cause all the proposals with the tenderer’s participation to be 
disqualified. 

 
1.10 The tenderer shall bear all costs associated with the preparation and submission 

of his tender, and the Employer will in no case be responsible or liable for those costs 
 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and 
examine the Site of the Works and its surroundings, and obtain all information 
that may be necessary for preparing the tender and entering into a contract for 
construction of the Works. The costs of visiting the Site shall be at the tenderer’s own 
expense. 

 
1.12 The procuring entity’s employees, committee members, board members and their 

relative (spouse and children) are not eligible to participate in the tender. 
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1.13 The price to be charged for the tender document shall not exceed Kshs.1,000/= 

 
 

1.14 The procuring entity shall allow the tenderer to review the tender document free 
of charge before purchase. 

 
2. Tender Documents 

 
2.1 The complete set of tender documents comprises the documents listed below and 

any addenda issued in accordance with Clause 2.4. 
(a) These Instructions to Tenderers 
(b) Appendix to instructions to Tenderers and evaluation criteria 
(c) Form of Tender and Qualification Information 
(d) Conditions of Contract 
(e) Appendix to Conditions of Contract 
(f) Specifications 
(g) Bills of Quantities 
(h) Forms of Securities 

 
2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications 

in the tender documents. Failure to furnish all information required by the tender 
documents, or submission of a tender not substantially responsive to the 
tendering documents in every respect will be at the tenderer’s risk and may result 
in rejection of his tender. 

 
2.3 A prospective tenderer making an inquiry relating to the tender documents may 

notify the Employer in writing or by cable, telex or facsimile at the address indicated 
in the letter of invitation to tender. The Employer will only respond to requests for 
clarification received earlier than seven days prior to the deadline for submission of 
tenders.  Copies of the Employer’s response will be forwarded to all persons issued 
with tendering documents, including a description of the inquiry, but without 
identifying its source. 

 

2.4 Before the deadline for submission of tenders, the Employer may modify the 
tendering documents by issuing addenda. Any addendum thus issued shall be part 
of the tendering documents and shall be communicated in writing or by cable, 
telex or facsimile to all tenderers. Prospective tenderers shall acknowledge receipt 
of each addendum in writing to the Employer. 

 
2.5 To give prospective tenderers reasonable time in which to take an addendum into 

account in preparing their tenders, the Employer shall extend, as necessary, the 
deadline for submission of tenders, in accordance with Clause 4.2 here below. 
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3. Preparation of Tenders 
 

3.1 All documents relating to the tender and any correspondence shall be in English 
language. 

 
3.2 The tender submitted by the tenderer shall comprise the following: 

 
(a) These Instructions to Tenderers, Form of Tender, Conditions of Contract, 

Appendix to Conditions of Contract and Specifications; 
 

(b) Tender Security; 
 

(c) Priced Bill of Quantities; 
 

(d) Qualification Information Form and Documents; 
 

(e) Alternative offers where invited; and 
 

(f) Any other materials required to be completed and submitted by the 
tenderers. 

 
3.3 The tenderer shall fill in rates and prices for all items of the Works described in the 

Bill of Quantities. Items for which no rate or price is entered by the tenderer will 
not be paid for when executed and shall be deemed covered by the other rates and 
prices in the Bill of Quantities.  All duties, taxes, and other levies payable by the 
Contractor under the Contract, or for any other cause relevant to the Contract, as of 
30 days prior to the deadline for submission of tenders, shall be included in the tender 
price submitted by the tenderer. 

 
3.4 The rates and prices quoted by the tenderer shall only be subject to adjustment during 

the performance of the Contract if provided for in the Appendix to Conditions of 
Contract and provisions made in the Conditions of Contract. 

 
3.5 The unit rates and prices shall be in Kenya Shillings. 

 
3.6 Tenders shall remain valid for a period of sixty (120) days from the date of 

submission.  However, in   exceptional   circumstances,   the   Employer   may request 
that  the  tenderers  extend  the  period  of  validity  for  a  specified additional period. 
The request and the tenderers’ responses shall be made in writing. A tenderer may 
refuse the request without forfeiting the Tender Security. A tenderer agreeing 
to the request will not be required or permitted to otherwise modify the tender, but 
will be required to extend the validity  of Tender Security for the period of the 
extension, and in compliance with Clause 
3.7 - 3.11 in all respects. 



 

3.7 The tenderer shall furnish, as part of the tender, a Tender Security in  the amount 
and form specified in the appendix to invitation to tenderers. This shall be in the 
amount not exceeding 2 percent of the tender price 

 
3.8 The format of the Tender Security should be in accordance with the form of Tender 

Security included in Section G - Standard forms or any other form acceptable to 
the Employer. Tender Security shall be valid for 30 days beyond             the validity of 
the tender. 

 

3.9 Any tender not accompanied by an acceptable Tender Security shall be rejected. 
The Tender Security of a joint venture must define as “Tenderer” all joint venture 
partners and list them in the following manner: a joint venture consisting of” 
…………”,” …………”, and “… ....... ”. 

 
3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 days 

of the end of the tender validity period specified in Clause 3.6. 

 

3.11 The Tender Security of the successful tenderer will be discharged when the tenderer 
has signed the Contract Agreement and furnished the r e q u i r e d Performance 
Security. 

 
3.12 The Tender Security may be forfeited 

(a) if the tenderer withdraws the tender after tender opening during the 
period of tender validity; 

 
(b) if the tenderer does not accept the correction of the tender price, pursuant 

to Clause 5.7; 

 

(c) in the case of a successful tenderer, if the tenderer fails within the 
specified time limit to 

 
(i) sign the Agreement, or 

 
(ii) furnish the required Performance Security. 

3.13 Tenderers shall submit offers that comply with the requirements of the tendering 
documents, including the basic technical design as indicated in the Drawings and 
Specifications.   Alternatives    will    n o t    be   c o n s i d e r e d, un less  s p e c i f i c a l 
l y allowed in the invitation to tender.  If so allowed, tenderers wishing to offer 
technical alternatives to the requirements of the tendering documents    must    
also    submit    a tender   that    complies    with    the r e q u i r e m e n t s o f t h e 
t e n d e r i n g documents, including the basic technical design as indicated in the 
Drawings and Specifications. In addition to submitting the basic tender, the 
tenderer shall provide all information necessary for a complete evaluation of the 
alternative, including design calculations, technical specifications, breakdown of 
prices, proposed construction methods and other relevant details. Only the 
technical alternatives, if any, of 
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the lowest evaluated tender conforming to the basic technical requirements shall 
be considered. 

 

3.14 The tenderer shall prepare one original of the documents comprising the tender 
documents as described in Clause 3.2 of these Instructions to Tenderers, bound 
with the volume containing the Form of Tender, 
and clearly marked “ORIGINAL”. In addition, the tenderer shall submit copies of 
the tender, in the number specified in the invitation to tender, and clearly marked 
as “COPIES”. In the event of discrepancy between them, the  original shall prevail. 

 
3.15 The original and all copies of the tender shall be typed or written in indelible ink 

and shall be signed by a person or persons duly authorized to sign on behalf of 
the tenderer, pursuant to Clause  1.5 (a) or 1.6 (b),  as  the  case  may be. All pages of 
the tender where alterations or additions have been made shall be initialed by the 
person or persons signing the tender. 

 
3.16 Clarification of tenders shall be requested by the tenderer to be received by the 

procuring entity not later than 7 days prior to the deadline for submission of tenders. 
 

3.17 The procuring entity shall reply to  any  clarifications  sought  by  the  tenderer within 
3 days of receiving the request to enable the tenderer to make timely submission of 
its tender. 

 
3.18 The tender security shall be in the amount of 2 per cent of the tender price. 

 

4. Submission of Tenders 
 

4.1 The tenderer shall seal the original and a copy of the tender in two inner 
envelopes and one outer envelope, duly marking the inner envelopes as 

“ORIGINAL” and “COPY” as appropriate. The inner and outer envelopes shall: 
(a) be addressed to the Employer at the address provided in the invitation to 

tender; 
 

(b) bear the name and identification number of the Contract as defined in the 
invitation to tender; and 

 
(c) provide a warning not to open before the specified time and date for 

tender opening. 
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4.2 Tenders shall be delivered to the Employer at  the  address  specified  above  not later 
than the time and date specified in the invitation to tender. However, the Employer 
may extend the deadline for submission of tenders by issuing an amendment in 
accordance with Sub-Clause 2.5 in which case all rights and obligations of the 
Employer and the tenderers previously subject to the original deadline will then be 
subject to the new deadline. 

 

4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned 
to the tenderer un-opened. 

 
4.4 Tenderers may modify or withdraw their tenders by  giving  notice  in  writing before 

the deadline prescribed in clause 4.2. Each tenderer’s modification or withdrawal 
notice shall be prepared, sealed, marked, 
and delivered in accordance with clause 3.13 and 4.1, with the outer and inner 
envelopes additionally marked “MODIFICATION” and “WITHDRAWAL”, as 
appropriate. No tender may be modified after the deadline for submission of 
tenders. 

 
4.5 Withdrawal of a tender between the deadline for submission of 

tenders and the expiration of the period of tender validity specified  in  the invitation 
to tender or as extended pursuant to Clause 3.6 may result in the forfeiture of the 
Tender Security pursuant to Clause 3.11. 

 
4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their tenders 

by submitting tender modifications in accordance with Clause 4.4 or be included in 
the original tender submission. 

 
5. Tender Opening and Evaluation 

 
5.1 The tenders will be opened by the Employer, including modifications made 

pursuant to Clause 4.4, in the presence of the tenderers’ representatives who 
choose to attend at the time and in the place specified in the invitation to tender. 
Envelopes m a r k e d “WITHDRAWAL” s h a l l b e o p e n e d a n d r e a d o u t                                                f i 
r s t . 
Tenderers’ and Employer’s representatives who are present during the opening 
shall sign a register evidencing their attendance. 

 
5.2 The tenderers’ names, the tender prices, the total amount of each tender and of 

any alternative tender (if alternatives have been requested or permitted), any 
discounts, tender modifications and withdrawals, the presence or absence of 
Tender Security, and such other details as may be considered appropriate, will 
be announced by the Employer at the opening. Minutes of the tender opening, 
including the information disclosed to those present will be prepared by the 
Employer. 



 

5.3 Information     r e l a t i n g      to     t h e      e x a m i n a t i o n,     c l a r i f i c a t i o n , e 
v a l u a t i o n , and comparison of tenders  and  recommendations  for  the award 
of Contract shall not be disclosed to tenderers or any other persons not officially 
concerned with such process until  the  award  to  the  successful tenderer has been 
announced. Any effort by a tenderer to influence the Employer’s officials, 
processing of tenders  or  award  decisions  may  result  in the rejection of his 
tender. 

 

5.4 To assist in   the  examination,  evaluation, and  comparison  of  tenders,  the 
Employer at his discretion, may ask any  tenderer  for  clarification  of  the tender, 
including  breakdowns  of unit rates .   The request  for c larif ication and the 
response shall be in writing or by cable, telex  or  facsimile  but  no change in the price 
or substance of the tender  shall  be  sought,  offered,  or permitted except as required 
to c o n f i r m the correction of arithmetic errors discovered in t h e evaluation of the 
tenders in accordance with Clause 5.7. 

 
5.5 Prior to the detailed evaluation of tenders, the Employer will determine whether each 

tender (a) meets the eligibility criteria defined 
in Clause 1.7;(b) has been properly signed; (c) is accompanied by the required 
securities; and (d) is substantially responsive to the requirements of the tendering 
documents. A substantially responsive tender is one which conforms to all the 
terms, conditions and specifications of the tendering documents, without material 
deviation or reservation. A material deviation or reservation is one (a) which 
affects in any substantial way the scope, quality, or performance of the works; (b) 
which limits in any substantial way, inconsistent with the tendering documents, 
the Employer’s rights or the tenderer’s obligations under the Contract; or (c) 
whose rectification would affect unfairly the competitive position of other 
tenderers presenting substantially responsive tenders. 

 
5.6 If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the 
nonconforming deviation or reservation. 

 
5.7 Tenders determined to be substantially responsive will be checked for any arithmetic 

errors. Errors will be corrected as follows: 
(a) where there is a discrepancy between the amount in figures and the 

amount in words, the amount in words will prevail; and 
 

(b) where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as quoted 
will prevail, unless in the opinion of the Employer, there  is  an obvious 
typographical error, in which case the  adjustment will be made  to the entry 
containing that error. 

 
(c) In the event of a discrepancy between the tender amount as stated in the 

Form of Tender and the corrected tender figure in the main summary of the 
Bill of Quantities, the amount as stated in the Form of Tender shall prevail. 
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(d) The Error Correction Factor shall  be  computed  by  expressing  the difference 
between the tender amount and the corrected tender sum as a percentage of 
the corrected Builder’s Work (i.e. Corrected tender sum less 
P.C. and Provisional Sums) 

 

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate 
or addition as the case may be) for the purposes of valuations for Interim 
Certificates and valuation of variations. 

 
(f) the amount stated in the tender will be adjusted in accordance with the 

above procedure for the correction of errors and, with 
concurrence of the tenderer, shall be considered as binding upon the 
tenderer. If the tenderer does not accept the corrected amount, the tender 
may be rejected and the Tender Security may be forfeited in accordance 
with clause 3.11. 

 
5.8 The Employer will evaluate and compare only the tenders determined to be 

substantially responsive in accordance with Clause 5.5. 
 

5.9 In evaluating the tenders, the Employer will determine for each tender the 
evaluated tender price by adjusting the tender price as follows: 

 
(a) making any correction for errors pursuant to clause 5.7; 

 
(b) excluding provisional sums and the provision, if  any, for  contingencies in the 

Bill of Quantities, but including Dayworks were priced competitively. 
 

(c) making an appropriate adjustment for any other acceptable variations, 
deviations, or alternative offers submitted in accordance with clause 3.12; 
and 

 
(d) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with clause 4.6 
 

5.10 The Employer reserves the right to accept or reject any variation, deviation, or 
alternative offer. Variations, deviations, and alternative offers and other factors which 
are in excess of the requirements of the tender documents or  otherwise result in 
unsolicited benefits for the Employer will not be considered in tender evaluation. 

 
5.11 The tenderer shall not influence the Employer on any matter relating to his tender 

from the time of the tender opening to the time the Contract is awarded. Any effort 
by the Tenderer to influence the Employer or his employees in his decision on 
tender evaluation, tender comparison or Contract award may result in the 
rejection of the tender. 
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5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the 
share capital  shall  be  allowed  a  10%  preferential  bias  provided  that  they  do not  
sub-contract  work  valued  at  more  than  50%  of  the  Contract   Price excluding 
Provisional Sums to an 
non-indigenous sub-contractor. 

 

6. Award of Contract 
 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose 
tender has been determined to be substantially 
responsive to the tendering documents and who has offered the lowest evaluated 
tender price, provided that such tenderer has been determined to be (a) eligible 
in accordance with the provision of Clauses 1.2, and (b) qualified in accordance 
with the provisions of clause 1.7 and 1.8. 

 
6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to 

accept or reject any tender, and to cancel the tendering process and reject all tenders, 
at any time prior to the award of Contract,  without  thereby  incurring any liability to 
the affected tenderer or tenderers or any obligation to inform the affected tenderer 
or tenderers of the grounds for the action. 

 
6.3 The tenderer whose tender has been accepted will be notified of the award prior to 

expiration of the tender  validity  period  in  writing  or  by  cable,  telex  or facsimile. 
This notification (hereinafter and in all Contract, documents called the “Letter of 

Acceptance”) will state the sum (hereinafter and in all Contract, documents 
called the “Contract Price”) that the Employer will pay the Contractor in 

consideration of the execution, completion and maintenance of the Works by the 
Contractor as prescribed by the Contract. At the same time 

                                                      the   other tenderers shall be informed that their tenders have not been 
successful.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   The contract shall be formed on the parties signing the contract. 

6.4 The Agreement will incorporate all agreements between the Employer and the 
successful tenderer. Within 14 days of receipt  the  successful  tenderer  will  sign the 
Agreement and return it to the Employer. 

 
6.5 Within 21 days after receipt of the Letter of Acceptance, the  successful tenderer shall 

deliver to the Employer a Performance Security in  the  amount  stipulated in the 
Appendix to Conditions of Contract and in the form stipulated in the Tender 
documents. The Performance Security shall be in the amount and specified form 

 
6.6 Failure of the successful tenderer to comply with the requirements of clause 6.5 shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the 
Tender Security. 
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6.7 Upon the furnishing by the successful tenderer of the Performance Security, the 
Employer will promptly notify the other tenderers that their tenders have been 
unsuccessful. 

 
6.8 Preference where allowed in the evaluation of tenders shall not be allowed for 

contracts not exceeding one year (12 months) 
 

6.9 The tender evaluation committee shall evaluate the tender within 30 days of the 
validity period from the date of opening the tender. 

 
6.10 The parties to the contract shall have it signed within 30 days from the date of 

notification of contract award unless there is an administrative review request. 

 

6.11 Contract price variations shall not be allowed for contracts not exceeding one year 
(12 months) 

 
6.12 Where contract price variation is allowed, the valuation shall  not  exceed  15% of the 

original contract price. 
 

6.13 Price variation request shall be processed by the procuring entity within 30 days 
of receiving the request. 

 
6.14 The procuring entity may at any time terminate procurement proceedings before 

contract award and shall not be liable to any person for the termination. 
 

6.15 The procuring entity shall give prompt notice of the termination to the tenderers 
and on request give its reasons for termination within 14 days of receiving the request 
from any tenderer. 

 
6.16 A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after notification of contract 
award shall be considered for debarment from participating in future public 
procurement. 

 
7. Corrupt and Fraudulent practices 

 
7.1 The procuring entity requires that tenderers observe the highest standards of ethics 

during procurement process and execution of contracts. A tenderer shall sign a 
declaration that he has not and will not be involved in corrupt and fraudulent 
practices. 
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APPENDIX TO INSTRUCTIONS TO TENDERERS 
 

 

The following information shall complement or amend the Provisions of the instructions to 

tenderers. Wherever there is a conflict between the provisions of the instructions to tenderers 

and the provisions of the appendix, the provisions of the appendix herein shall prevail  over those 

of the instructions to tenderers. 

 
Tenders Evaluation Criteria 

 

A three-stage procedure will be adopted in evaluating the tenders 

 

1. Preliminary evaluation 

 

2. Technical evaluation 

 

3. Financial evaluation 

 
 
 

STAGE 1 - PRELIMINARY EVALUATION 
 
 

Tenderers shall meet the following mandatory requirements to pass the preliminary 
evaluation. Must provide: - 

 
 Valid copy of certificate of Incorporation/Registration 

 Valid copy of Tax Compliance Certificate. 

3. Attached CR12 certificate for limited firms. 

 Valid copy of National Construction Authority (NCA) Registration Certificate (NCA 7 

and above) 

 Must provide  a  bid  bond  of  2% the amount quoted  which  must  remain  valid  for  30 days  

(after  expiry  of  the  tender  validity  period  in   the   form  a  bank  guarantee   or from  an  

insurance   company   approved   by   the   Public   Procurement   Oversite Authority (PPOA) 

payable to the Kagumo Teachers’  Training College.  

 Copies of audited financial statements for the latest three years signed by certified 

auditors. 
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 Letter from a reputable bank operating in Kenya under license from the Central Bank 
of Kenya, confirming the tenderer’s credit worthiness. 

 
 Current business permit/license. 

 

 Duly filled, signed and stamped Form of Tender. 

 

 Duly filled, signed and stamped Confidential Business Questionnaire. 

 

 Two copies of tender document (original and copy). 
 

 The tender document must be serialized (all pages must be numbered). 

tender document must be serialized (all pages must be numbered). 

 
 
 

Failure to meet the preliminary mandatory requirements will lead to automatic 
disqualification 



 

 

STAGE 2-TECHNICAL EVALUATION 
 

 Evaluation Criterion % Score % 
1. Number of years in operation 10  

 a) Less than 1 year 
0 

 b) 1-3 years 2 
 c) 4-6 years 5 
 d) 7-10 years 7 
 e) >10 year 10 

2. Completed building  projects  of  over  KS’s.  10 
million (must provide signed certificates  of 

25  

 

 completion as evidence)  

 
a) 1-3 projects 
b) 3-5 projects 
c) > 5 projects 

10 
15 
25 

3. Qualified Technical Staff (provide CVS and 
certificates of at least artisan/grade test in 

 

20 
 

 relevant construction courses) 
 

 
a) 1-3 persons 
b) 4-6 persons 
c) >6 persons 

 
10 
15 
20 

4. Management Staff (provide CVS and certificates) 
of at least diploma holder in construction or 

10  

 

 business related course)  

 
a) 0-1 
b) > 1 

5 
10 

5. Plant, equipment and transport vehicles owned 
by the company (give no, type and capacity of 

10  

 each and attach proof of ownership) or 
 

 

 attached leasing contracts)  

 
a)1-2 
b) 3-5 
c) >5 

 
3 
5 
10 

6. Financial Capacity (provide latest 3 years   financial 
statements certified/audit reports by certified 
auditor for the same period 2020,2021,2022and 
last 1year certified bank statements.  
a) 0-15 million turnovers 

b) 6-10 million turnovers 
c) 11-15 million turnovers 
d) 15-20 million turnovers 

25  

  
5 

 10 
 15 
 25 

 TOTAL 100  



 

Only tenders with a technical score of 70% and above out of 100% shall be considered 
technically responsive hence qualify for financial evaluation. 

 
STAGE 3- FINANCIAL EVALUATION 

 

Tenders shall be checked for arithmetic errors and compared with the estimated cost of  the works. 

The lowest evaluated tender to be considered  for  award  must  be  economically responsive  i.e. 

unit  rates in the  bill of quantities must  realistically be within market  rates  and the tender sum be 

within reasonable range of the estimated budget. 
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CONDITIONS OF CONTRACT 

 

1. Definitions 
 

1.1 In this Contract, except where context otherwise requires, the following terms shall 
be interpreted as indicated; 

 
“Bill of Quantities” means the priced and completed Bill of Quantities forming part 
of the tender. 

 
“Compensation Events” are those defined in Clause 24 hereunder. 

 
“The Completion Date” means the date  of completion  of  the  Works  as  certified by 
the Project Manager, in accordance with Clause 31. 

 
“The Contract” means  the  agreement  entered  into  between  the  Employer  and the 
Contractor as recorded in the Agreement Form and signed by the parties including all  
attachments  and  appendices  thereto  and  all  documents incorporated by reference 
therein to execute, complete, and maintain the Works, 

 
“The Contractor” refers to the person or corporate body whose tender to carry 
out the Works has been accepted by the Employer. 

 
“The Contractor’s Tender “is the completed tendering docume nt  submitted by 
the Contractor to the Employer. 

 
“The Contract Price” is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 

 
“Days” are calendar days; “Months” are calendar months. 

 
“A Defect” is any part of the Works not completed in accordance with the Contract. 

 
“The Defects Liability Certificate” is the certificate issued  by  Project  Manager upon 
correction of defects by the Contractor. 

 
“The Defects Liability Period” is the period named in the Contract Data and 
calculated from the Completion Date. 

 
“Drawings” include calculations and other information provided or approved by the 
Project Manager for the execution of the Contract. 

 
“Dayworks” are Work inputs subject to payment on  a  time  basis  for  labor  and the 
associated materials and plant. 



 

“Employer”, or the “Procuring entity” as defined in the Public Procurement 
Regulations (i.e. Central or Local Government administration, Universities, Public 
Institutions and Corporations, etc.) is the party who employs the Contractor to 
carry out the Works. 

 
“Equipment” is the Contractor’s machinery and vehicles brought temporarily to 
the Site for the execution of the Works. 

 
“The Intended Completion Date” is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion Date  may  be revised only by the 
Project Manager by issuing an extension of time or an acceleration order. 

 
“Materials” are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

 
“Plant” is any integral part of the Works that shall  have  a  mechanical, electrical, 
chemical, or biological function. 

 
“Project Manager” is the person named in  the  Appendix  to  Conditions  of Contract 
(or any other competent person appointed by the Employer and notified to the 
Contractor, to act in replacement of  the  Project  Manager)  who  is responsible for 
supervising the execution of the Works and administering the Contract. 

 
“Site” is the area defined as such in the Appendix to Condition of Contract. 

 
“Site Investigation Reports” are those reports that may be  included  in  the tendering 
documents which are factual and interpretative about the surface and subsurface 
conditions at the Site. 

 
“Specifications” means the  Specifications  of  the   Works   included   in   the Contract 
and any modification or addition made or approved by the  Project Manager. 

 
“Start Date” is the latest date when the Contractor shall commence execution 
of the Works. It does not necessarily coincide with the Site possession date(s). 

 
“A Subcontractor” is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the Work in the Contract, which includes Work 
on the Site. 

 
“Temporary works” are works designed, constructed, installed, and removed by 
the Contractor which are needed for construction or installation of the Works. 
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“A Variation” is an instruction given by the Project Manager which varies the Works. 
 

“The Works” are what the Contract requires the Contractor to construct, install, and 
turnover to the Employer, as defined in the Appendix to Conditions of Contract. 

 
2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. 
Words have their normal meaning in English Language unless specifically defined. 
The Project Manager will provide instructions clarifying queries about these 
Conditions of Contract. 

 
2.2 If sectional completion is specified in the Appendix to Conditions of Contract, 

reference in the Conditions of Contract to the Works, the Completion Date and 
the Intended Completion Date apply to any section of the Works (other than 
references to the Intended Completion Date for the whole of the Works). 

 
2.3 The following documents shall constitute the Contract documents and shall be 

interpreted in the following order of priority; 
(1) Agreement, 

 
(2) Letter of Acceptance, 

 
(3) Contractor’s Tender, 

 
(4) Appendix to Conditions of Contract, 

 
(5) Conditions of Contract, 

 
(6) Specifications, 

 
(7) Drawings, 

 
(8) Bill of Quantities, 

 
(9) Any other documents listed in the Appendix to Conditions of Contract as 

forming part of the Contract. 

 

Immediately after the execution of the Contract, the Project Manager shall furnish both the 
Employer and the Contractor with two copies each of all the Contract documents. Further, as 
and when necessary the Project Manager shall furnish the  Contractor [always  with  a copy  to the 
Employer] with three [3] copies of such further drawings or details or descriptive schedules as 
are reasonably necessary either to explain or amplify the Contract drawings or to enable the 
Contractor to carry out and complete the Works in accordance with these Conditions. 
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3. Language and Law 
 

3.1 Language of the Contract and the law governing the Contract shall be English 
language and the Laws of Kenya respectively unless 
otherwise stated. 

 
4 Project Manager’s Decisions 

 
4.1 Except where otherwise specifically stated, the Project Manager will decide 

contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

 
5 Delegation 

 
5.1 The Project Manager may delegate any of his duties and responsibilities to others 

after notifying the Contractor. 
 

6 Communications 
 

6.1 Communication between parties shall be effective only when in writing. A notice shall 
be effective only when it is delivered. 

 
7 Subcontracting 

 
7.1 The Contractor may subcontract with the approval of the Project Manager, but 

may not assign the Contract without the approval of the Employer in writing. 
Subcontracting shall not alter the Contractor’s obligations. 

 
8 Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities etc. as listed in the Appendix to Conditions of Contract and 
also with the Employer, as per the directions of the Project Manager. The 
Contractor shall also provide facilities and services for them. The Employer may 
modify the said List of Other Contractors etc., and shall notify the Contractor of 
any such modification. 

 
9 Personnel 

 
9.1 The Contractor shall employ the key personnel named in the Qualification 

Information, to carry out the functions stated in the said Information or other 
personnel approved by the Project Manager. The Project Manager will approve 
any proposed replacement of key personnel only if their relevant qualifications 
and abilities are substantially equal to or better than those of the personnel listed   
in      the   Qualification   Information.   If the P r o j e c t   M a n a g e r   a s k s t h e 
Contractor to remove a person who is a member of the Contractor’s staff or work 
force, stating the reasons, the Contractor shall ensure that the person leaves the 
Site within seven days and has  no  further  connection  with  the Work in the 
Contract. 
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10 Works 
10.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. The Works may commence on the Start Date and 
shall  be  carried o u t  in a c c o r d a n c e  w i t h  t h e  P r o g r a m  s u b m i t t e d by 
t h e Contractor, as updated with the approval of the Project Manager, and complete 
them by the Intended Completion Date. 

 
11 Safety and Temporary Works 

11.1 The Contractor shall be responsible for the design of temporary works. However 
before erecting the same, he shall submit his designs including specifications and 
drawings to the Project Manager and to any other relevant third parties for their 
approval.  No erection of temporary works shall be done until  such 
approvals are obtained. 

 
11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary works and  all  drawings  prepared  by  the  Contractor for 
the execution of the temporary or permanent Works, shall be subject to prior 
approval by the Project Manager before they can be used. 

 
11.3 The Contractor shall be responsible for the safety of all activities on the Site. 

 
12. Discoveries 

 
12.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on Site shall be the property of the Employer. The Contractor shall 
notify the Project Manager of such discoveries and carry out the Project 

Manager’s instructions for dealing with them. 
 

13. Work Program 
 

13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor 
shall submit to the Project Manager for approval a program showing the general 
methods, arrangements, order, and timing for all the activities in the Works. An 
update of the program shall be a program showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the 
remaining Work, including any changes to the sequence of the activities. 

 
The Contractor shall submit to the Project Manager for approval an updated 
program at intervals no longer than the period stated in the Appendix to 
Conditions of Contract. If the Contractor does not submit an updated program 
within this period, the Project Manager 
may withhold the amount stated in the said Appendix from the next payment 
certificate and continue to withhold this amount until the next payment after the 
date on which the overdue program has been submitted. The Project Manager’s 
approval of the program shall not alter the Contractor’s obligations. The 
Contractor may revise the program and submit it to the Project Manager again at 
any time. A revised program shall show the effect of Variations and Compensation 
Events. 
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14. Possession of Site 
 

14.1 The Employer shall give possession of all parts of the Site to the Contractor. If 
possession of a part is not given by the date stated in the Appendix to Conditions 
of Contract, the Employer will be deemed to have delayed the start of the relevant 
activities, and this will be a Compensation Event. 

 
15. Access to Site 

 
15.1 The Contractor shall allow the Project Manager and any other person authorized 

by the Project Manager, access to the Site and to any place where work in 
connection with the Contract is being carried  out  or  is intended to be carried 
out. 

 
16. Instructions 

 
16.1 The Contractor shall carry out all instructions of the Project Manager which are in 

accordance with the Contract. 
 

17. Extension or Acceleration of Completion Date 
 

17.1 The Project Manager shall extend the Intended Completion Date if a Compensation 
Event occurs or a variation is issued which makes it impossible for completion to 
be achieved by the Intended Completion Date without the Contractor taking steps 
to accelerate the remaining Work, which  would cause the Contractor to incur 
additional cost. The Project Manager  shall decide whether and by how 
much to extend the Intended Completion Date within 21 days of the Contractor 
asking the Project Manager in writing for a decision upon the effect of a 
Compensation Event or variation and submitting full supporting information. If 
the Contractor has failed to give early warning of a delay or has failed to cooperate 
in dealing with a delay, the delay caused by such failure shall not be considered in 
assessing the new (extended) Completion Date. 

 
17.2 No bonus for early completion of  the  Works  shall  be  paid  to  the  Contractor  by the 

Employer. 

 

18. Management Meetings 
 

18.1 A Contract management meeting shall be held monthly and  attended  by  the Project 
Manager and the Contractor. Its business shall be to review the plans  for the 
remaining Work and to deal with matters raised in accordance with the early warning 
procedure. The Project Manager shall record the minutes of management 
meetings and provide copies of the same to those attending the meeting and the 
Employer. The responsibility of the parties for  actions  to  be taken shall be decided 
by  the Project Manager either at  the  management  meeting or after the management 
meeting and stated in writing to all who attended the meeting. 



 

 

19. Early Warning 
 

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of 
specific likely future events or circumstances that may adversely affect the quality 
of the Work, increase the Contract Price or delay the execution of the Works. The 
Project Manager may require the Contractor to provide an estimate of the 
expected effect of the future event or circumstance on the Contract Price and 
Completion Date. The estimate shall be provided by the Contractor as soon as 
reasonably possible. 

 
19.2 The Contractor shall cooperate with the Project M a n a g e r in makin g a n d 

considering proposals on how the effect of such an event or circumstance can be 
avoided or reduced by anyone involved in the Work and in carrying out any resulting 
instructions of the Project Manager. 

 
20. Defects 

 
20.1 The Project  Manager  shall  inspect  the C o n t r a c t o r ’ s  w o r k  a n d  n o t i f y t 

h e  Contractor  of  any  defects  that   are   found.   Such   inspection   shall   not affect 
the Contractor’s responsibilities. The Project Manager may instruct the Contractor 
to search for a defect and to uncover and test any Work that the Project Manager 
considers may have a defect. Should the defect be found, the cost of uncovering 
and making good shall be borne by the Contractor, However, if there is no defect 
found, the cost of uncovering and making good shall be treated as a variation and 
added to the Contract Price. 

 
 

20.2 The Project Manager shall give notice to the Contractor of any defects 
before the end of the Defects Liability Period, which begins at Completion, and is 
defined in the Appendix to Conditions of Contract. The Defects Liability Period 
shall be extended for as long as defects remain to be corrected. 

 
20.3 Every time notice of a defect is given; the Contractor shall correct the notified 

defect within the length of time specified by the Project Manager’s notice. If the 
Contractor has not corrected a defect within the time specified in the Project 
Manager’s notice, the Project Manager will assess the cost of having the defect 
corrected by other parties and such cost shall be treated as a variation and be 
deducted from the Contract Price. 

 
21. Bills of Quantities 

 
21.1 The Bills of Quantities shall contain items for the construction, installation, testing 

and commissioning of the Work to be done by the Contractor. The Contractor will 
be paid for the quantity of the Work done at the rate in the Bills of Quantities for 
each item. 
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21.2 If the final quantity of the Work done differs from the quantity in the Bills of 
Quantities for the particular item by more than 25 percent and provided the 
change exceeds 1 percent of the Initial Contract price, the Project Manager shall 
adjust the rate to allow for the change. 

 
21.3 If requested by the Project Manager, the Contractor shall provide the Project Manager 

with a detailed cost breakdown of any rate in the Bills of Quantities. 
 

22. Variations 
 

22.1 All   variations   shall   be   included   in   updated p r o g r a m s   p r o d u c e d   b y t 
h e Contractor. 

 

22.2 The Contractor shall provide the Project Manager with a quotation for  carrying out 
the variations when requested to do so. The Project Manager shall assess the 
quotation, which shall be given within seven days of the request or within any longer 
period as may be stated by the Project Manager  and  before  the  Variation is ordered. 

 

22.3 If the work in the variation corresponds with an item description in the Bills of 
Quantities and if in the opinion of the Project Manager, the quantity of work is 
not above the limit stated in Clause 21.2 or the timing of its execution does not cause 
the cost per  unit  of  quantity  to  change,  the  rate  in  the  Bills   of Quantities  shall  
be  used to  calculate  the   value   of   the   variation.  If   the   cost per unit of quantity 
changes, or 
if the nature or timing of the work in the  variation  does  not  correspond  with items 
in the Bills of Quantities, the quotation by  the  Contractor  shall  be  in  the form of 
new rates for the relevant items of Work. 

 
22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the 

variation and make a change to the Contract price, which shall be based on the 
Project Manager’s own forecast of the effects of the variation on the Contractor’s 
costs. 

 
22.5 If the Project Manager decides that the urgency of varying the Work would prevent 

a quotation being given and considered without delaying the Work, no quotation 
shall be given and the variation shall be treated as a Compensation Event. 

 
22.6 The Contractor shall not be entitled to additional payment  for  costs  that  could have 

been avoided by giving early warning. 
 

22.7 When the Program is updated, the Contractor shall provide the Project Manager 
with an updated cash flow forecast. 
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23. Payment Certificates, Currency of Payments and Advance Payments 
 

23.1 The Contractor shall submit to the Project Manager monthly applications for 
payment giving sufficient details of the Work done and materials on Site and the 
amounts which the Contractor considers himself to be entitled to. The Project 
Manager shall check the monthly application and certify the amount to be paid 
to the Contractor within 14 days. The value of Work executed and payable shall 
be determined by the Project Manager. 

 
23.2 The value of Work executed shall comprise the value of the quantities of the items 

in the Bills of Quantities completed, materials delivered on Site, variations and 
compensation events. Such materials shall become the property of the Employer 
once the Employer has paid the Contractor for their value. Thereafter, they shall 
not be removed from Site without the Project Manager’s instructions except for 
use upon the Works. 

 
23.3 Payments shall be adjusted for deductions for retention. The Employer shall pay 

the Contractor the amounts certified by the Project  Manager  within  30  days  of the 
date of issue of each certificate. If the Employer makes a late payment, the Contractor 
shall be paid simple interest on the late payment  in  the  next payment. Interest 
shall be calculated on the basis of number of days delayed at a rate three 
percentage points above  the  Central  Bank  of  Kenya’s  average  rate for base lending 
prevailing as of the first day the payment becomes overdue. 

 
23.4 If an amount certified is increased in a later certificate or as a result of an award 

by an Arbitrator, the Contractor shall be paid interest upon the delayed payment 
as set out in this clause. Interest shall be calculated 
from the date upon which the increased amount would have been certified in the 
absence of dispute. 

 
23.5 Items of the Works for which no rate or price has been entered in will not be paid 

for by the Employer and shall be  deemed  covered  by  other  rates and  prices  in the 
Contract. 

 
23.6 The Contract Price shall be stated in Kenya Shillings.  All payments  to  the Contractor 

shall be made in Kenya Shillings and foreign currency in the proportion indicated 
in the tender, or agreed  prior  to  the  execution  of  the Contract Agreement and 
indicated therein. The r a t e of e x ch a n g e f o r t h e calculation of the amount of 
foreign currency payment shall be  the  rate  of exchange indicated in the Appendix to 
Conditions of Contract. If the Contractor indicated foreign currencies for payment 
other than the currencies of the countries of origin of related goods and services 
the Employer reserves the right to pay the equivalent at the time of payment in the 
currencies of the countries of such goods and services. The Employer and the Project 
Manager shall be notified promptly by the Contractor of a changes in the expected 
foreign currency requirements of the Contractor during the execution of the Works as 
indicated in the Schedule of Foreign Currency Requirements and the 
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23.7 foreign and local currency portions of the balance  of  the  Contract  Price  shall then 
be amended by agreement between Employer and the Contractor in order to 
reflect appropriately such changes. 

 

23.7 In the event that an advance payment is granted, the following shall apply: - 
 

a) On signature of the Contract, the Contractor shall at his request, and 
without furnishing proof of expenditure, be entitled to an advance of 10% 
(ten percent) of the original amount of the Contract. The advance shall not 
be subject to retention money. 

 
b) No advance payment may be made before the Contractor has submitted 

proof of the establishment of deposit or a directly 
liable guarantee satisfactory to the Employer in the amount of the advance 
payment. The guarantee shall be in the same currency as the advance. 

 
c) Reimbursement of the lump sum advance shall  be  made  by  deductions from 

the Interim payments and  where  applicable  from the  balance  owing to the 
Contractor. Reimbursement shall begin when  the  amount  of  the sums due 
under the Contract reaches 20% of the original amount of the Contract. It shall 
have been completed by the time 80% of this amount is reached. 

 
The amount to be repaid by way of successive deductions shall be calculated by means 
of the formula: 

 

R =A (x1 – x11) 
80 – 20 

Where:  

 
R = the amount to be reimbursed 

A = the amount of the advance which has been granted 

X1 = the amount of proposed cumulative payments as a 
  percentage of the original amount of the Contract. This 

figure will exceed 20% but not exceed 80%. 

X11 = the amount of the previous cumulative payments as a 
  percentage of the original amount of the Contract. This 

figure will be below 80%but not less than 20%. 
 

d) with each reimbursement the counterpart of the directly liable guarantee 
may be reduced accordingly. 
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24. Compensation Events 
 

24.1 The following issues shall constitute Compensation Events: 
 

(a) The Employer does not give access to a part of the Site by the Site 
Possession Date stated in the Appendix to Conditions of Contract. 

 
(b) The Employer modifies the List of Other Contractors, etc., in a way that 

affects the Work of the Contractor under the Contract. 
 

(c) The Project Manager orders a delay or does not issue drawings, 
specifications or instructions required for execution of the Works on time. 

 
(d) The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon the Work, which is then found to have no defects. 
 

(e) The Project Manager unreasonably does not approve a subcontract to be 
let. 

 
(f) Ground conditions are substantially more adverse than could  reasonably have 

been assumed before issuance of the Letter of Acceptance from the 
information issued to tenderers (including the Site investigation reports), from 
information available publicly  and  from  a  visual  inspection  of  the Site. 

 
(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer or additional work required for safety 
or other reasons. 

 
(h) Other contractors, public authorities, utilities, or the Employer does not 

work within the dates and other constraints stated in the Contract, and they 
cause delay or extra cost to the Contractor. 

 
(i) The effects on the Contractor of any of the Employer’s risks. 

 
(j) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 
 

(k) Other compensation events described in the Contract or determined by 
the Project Manager shall apply. 

 
24.2 If a compensation event would cause additional cost or would prevent the Work 

being completed before  the  Intended  Completion  Date,  the  Contract  Price shall 
be increased and/or the Intended Completion Date shall be extended. The Project 
Manager shall decide whether and by how much the Contract Price shall be 
increased and whether and by how much the Intended Completion Date shall be 
extended. 
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24.3 As soon as information demonstrating the effect of each compensation event upon 
the Contractor’s forecast cost has been provided by the Contractor, it shall be 
assessed by the Project Manager, and the Contract Price shall be adjusted 
accordingly. If the Contractor’s forecast is deemed unreasonable, the Project 
Manager shall adjust the Contract Price based on the Project Manager’s own 
forecast. The 
Project Manager will assume that the Contractor will react competently and 
promptly to the event. 

 
24.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s 

interests are adversely affected by the Contractor  not  having  given early warning 
or not having co-operated with the Project Manager. 

 
24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in 

the Appendix to Conditions of Contract. 
 

24.6 The Contractor shall give written notice to the Project Manager of his intention to 
make a claim within thirty days after the event giving rise to the claim has first 
arisen. The claim shall be submitted within thirty days thereafter. 

 
Provided always that should the event giving rise to the claim of continuing effect, 
the Contractor shall submit an interim claim within the said thirty days and a final 
claim within thirty days of the end of the event giving rise to the claim. 

 
25. Price Adjustment 

 
25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies 

are changed between the date 30 days before the submission of tenders for the 
Contract and the date of Completion. The adjustment shall  be  the change in the 
amount of tax payable by the Contractor. 

 

25.2 The Contract Price shall be deemed to be based on exchange  rates current at the date 
of tender submission  in  calculating  the  cost  to  the  Contractor  of  materials to be 
specifically imported (by express provisions in the Contract Bills of Quantities or 
Specifications) for permanent incorporation in the Works. Unless otherwise stated in 
the Contract, if at any time during the period of the Contract exchange rates shall be 
varied and this shall affect the cost to  the  Contractor  of such materials, then the 
Project Manager  shall  assess  the  net  difference  in  the cost of such materials. Any 
amount from time to time so assessed shall be added to or deducted from the 
Contract Price, as the case may be. 

 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have 
been calculated in the manner set out below and in sub-clauses 25.4 and 
25.5 and shall be subject to adjustment in the events specified there under; 
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(i) The prices contained in the Contract Bills of Quantities shall be deemed 
to be based upon the rates of wages and other 
emoluments and expenses as determined by the Joint Building Council of 
Kenya (J.B.C.) and set out in the schedule of basic rates issued 30 days 
before the date for submission of tenders. A copy of the schedule used by 
the Contractor in his pricing shall be attached in the Appendix to Conditions 
of Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of wages or other 

emoluments and expenses are increased or decreased, then the Contract Price 
shall be increased or decreased by the amount assessed  by  the Project 
Manager based upon the difference, expressed as a percentage, between the 
rate set out 
in the schedule of basic rates issued 30 days before the  date  for submission of 
tenders and the  rate  published by the  J.B.C. and applied to the quantum of 
labor incorporated within  the  amount  of  Work  remaining to be executed at 
the date of publication of such increase or decrease. 

 
(iii) No adjustment shall be made in respect of changes in the rates of wages 

and other emoluments and expenses which occur after the date of 
Completion except during such other period as may be granted as an 
extension of time under clause 17.0 of these Conditions. 

 
25.4 The prices contained in the Contract Bills of Quantities shall be deemed  to  be based 

upon the basic prices of materials to be permanently incorporated in the Works as 
determined by the J.B.C. and set out  in  the  schedule  of  basic  rates issued 30 days 
before the date for submission of tenders. A copy of the schedule used by the 
Contractor in his pricing shall be attached in the Appendix to Conditions of Contract. 

 
25.5 Upon the J.B.C. determining that any of the said basic prices are increased or 

decreased then the Contract Price shall be increased or decreased by the amount to 
be assessed by the  Project  Manager  based  upon  the  difference between the price 
set out in  the  schedule  of  basic  rates  issued  30  days  before the date for submission 
of tenders and the rate  published  by  the  J.B.C.  and applied to the quantum of the 
relevant materials which have not been taken into account in arriving at the amount 
of any interim certificate  under  clause  23  of these Conditions issued before the date 
of  publication  of  such  increase  or decrease. 

 
25.6 No adjustment shall be made in respect of changes in basic prices of materials 

which occur after the date for Completion except during such other period as may 
be granted as an extension of time under clause 17.0 of these Conditions. 

 
25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any 

materials included in the schedule of basic rates. 
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26. Retention 
 

26.1 The Employer shall retain from each payment due to the Contractor the 
proportion stated in the Appendix to Conditions of Contract until Completion of 
the whole of the Works. On Completion of the whole of the Works, half the total 
amount retained shall be repaid to the Contractor and the remaining half when the 
Defects Liability Period  has  passed  and  the  Project  Manager  has  certified that all 
defects notified to the Contractor before the end of this period have been corrected. 

 

27. Liquidated Damages 
 

27.1 The Contractor shall pay liquidated damages to the Employer  at  the  rate stated 
in the Appendix to  Condi t i o ns  of  Contract  f or  each  day  that  the act  
ual  Completion Date is later than the Intended Completion Date. The Employer may 
deduct liquidated damages from payments due to the Contractor. Payment of 
liquidated damages shall not alter the Contractor’s liabilities. 

 
27.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Project Manager shall correct any overpayment of liquidated damages 
by the Contractor by adjusting the next payment certificate. The Contractor shall 
be paid interest on the overpayment, calculated from the date of payment to the 
date of repayment, at the rate specified in Clause 23.30 

 
28. Securities 

 
28.1 The Performance Security shall be provided to  the  Employer  no  later  than  the date 

specified in the Letter of Acceptance and shall  be issued in  an  amount and form  and  
by   a  reputable   bank  acceptable   to  the  Employer,  and  denominated in  Kenya  
Shillings.  The  Performance  Security  shall  be   valid  until  a  date  30 days beyond 
the date of issue of the Certificate of Completion. 

 
29. Dayworks 

 
29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small 

additional amounts of Work only when the Project Manager has given written 
instructions in advance for additional work to be paid for in that way. 

 
29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on Forms 

approved by the Project Manager. Each 
completed form shall be verified and signed by the Project Manager within two 
days of the Work being done. 

 
29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 

 

37 



 

 

30. Liability and Insurance 
 

30.1 From the Start Date until the Defects Correction Certificate has been issued, the 
following are the Employer’s risks: 

 
(a) The risk of personal injury, death or loss of or damage to property 

(excluding the Works, Plant, Materials and Equipment), which are due to; 
 

(i) use or occupation of the Site by the Works or for the purpose of the 
Works, which is the unavoidable result of the Works, or 

 
(ii) negligence, breach of statutory duty or interference with any legal right 

by  the  Employer or by  any person employed  by or contracted to him 
except the Contractor. 

 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 
extent that it is due to a fault of the Employer or in Employer’s design, or 
due to war or radioactive contamination directly affecting the place where 
the Works are being executed. 

 
30.2 From the Completion Date  until  the  Defects  Correction  Certificate  has  been issued, 

the risk of loss of or damage to the Works, Plant, and Materials is the Employer’s risk 
except loss or damage due to; 

 
(a) a defect which existed on or before the Completion Date. 

 
(b) an event occurring before the Completion Date, which was not itself the 

Employer’s risk 
 

(c) the activities of the Contractor on the Site after the Completion Date. 
 

30.3 From the Start Date until the Defects Correction Certificate has been issued, the 
risks of personal injury, death and loss of or damage to property (including, 
without limitation, the Works, Plant, Materials, and Equipment) which are not 
Employer’s risk are Contractor’s risks. 

 
The Contractor shall provide, in the joint names of the  Employer  and  the Contractor, 
insurance cover from  the  Start  Date  to  the  end  of  the  Defects Liability Period, in 
the amounts stated in the Appendix to Conditions of Contract for the following 
events; 
(a) loss of or damage to the Works, Plant, and Materials; 
(b) loss of or damage to Equipment; 
(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract, and 
(d) personal injury or death. 
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30.4 Policies and certificates for insurance shall be delivered by the Contractor to the 
Project Manager for the Project Manager’s approval before the Start Date. 

30.5 All such insurance shall provide for compensation required to rectify the loss or 
damage incurred. 

 
30.6 If the Contractor does not provide  any  of  the  policies  and  certificates  required, the 

Employer may affect the insurance which the Contractor should have provided 
and r e co v e r the p r e m i u m s f r o m p ay m e nt s  o t h e r w i s e  due to  the  
Contractor  or,  if  no  payment  is  due,  the  payment  of  the  premiums shall be a debt 
due. 

 
30.7 Alterations  to  the  terms  of  an  insurance  shall  not  be  made  without  the approval 

of the Project Manager.  Both parties shall comply with any conditions of 
insurance policies. 

 

31. Completion and taking over 
 

31.1 Upon deciding that the Works are complete, the Contractor shall issue a written 
request to the Project Manager to issue a Certificate of Completion of the Works. 
The Employer shall take over the Site and the Works within seven [7] days of the 
Project Manager’s issuing a Certificate of Completion. 

 
32. Final Account 

 
32.1 The Contractor shall issue the Project Manager with a detailed account of the total 

amount that the Contractor considers payable to him by the  Employer under the 
Contract before the end of the Defects Liability Period. The Project Manager shall 
issue a Defects Liability Certificate and certify any final payment that is due to the 
Contractor within 30 days of receiving  the  Contractor’s account if it is correct and 
complete. If it is not, the Project Manager shall issue within 30 days a schedule that 
states the scope of the corrections or additions that are necessary. If the final 
account is still unsatisfactory after it has been resubmitted, the Project Manager 
shal decide on the amount payable to the Contractor and issue a Payment Ce r t i f i 
cat e . The Employer shall pay the Contractor the amount due in the Final 
Certificate within 60 days. 

 
33. Termination 

 
33.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. These fundamental breaches of 
Contract shall include, but shall not be limited to, the following; 

 
(a) the Contractor stops work for 30 days when no  stoppage of work  is shown on 

the current program and the stoppage has not been authorized by the Project 
Manager; 
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(b) the Project Manager instructs the Contractor to delay the progress of the 
Works, and the instruction is not withdrawn within 30 days; 

 
(c) the Contractor is declared bankrupt or goes into liquidation other than for 

a reconstruction or amalgamation; 
 

(d) a payment certified by the Project Manager is not  paid by the  Employer to the 
Contractor within 30 days (for Interim Certificate) or 60 days (for Final 
Certificate) of issue. 

 
(e) the Project Manager gives notice that failure to correct a particular defect 

is a fundamental breach of Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the Project Manager; 

 
(f) the Contractor does not maintain a security, which is required. 

 
33.2 When either party to the Contract gives notice of a breach of Contract to the 

Project Manager for a cause other than those listed under Clause 33.1 above, the 
Project Manager shall decide whether the breach is fundamental or not. 

 
33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 
 

33.4 If the  Contract is  terminated, the  Contractor shall  stop  work immediately, make the 
Site safe and secure, and leave the Site as soon as reasonably possible. The Project 
Manager shall immediately thereafter arrange for  a  meeting  for  the purpose of  
taking record of the Works executed and  materials,  g o o d s , equipment and 
temporary buildings on Site. 

 
34. Payment Upon Termination 

 
34.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value  of  the Work 
done and materials ordered and delivered to Site up to the  date of the issue of the 
certificate. Additional liquidated damages shall not apply. If the total amount due 
to the Employer exceeds any payment due to the Contractor, the difference shall 
be a debt payable by the Contractor. 

 
34.2 If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach  of  Contract  by  the  Employer,  the  Project  Manager  shall issue 
a certificate for the value of the Work done, materials ordered, the reasonable  c 
o s t  of   r e mo v al   of   e q ui p me nt ,   r e patr  i ati  o n   of   the Co n t r act  o r ’ s 
personnel employed solely on the 
Works, and the Contractor’s costs of protecting and securing the Works. 
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34.3 The Employer may employ and pay other persons to carry out and complete the 
Works and to rectify any defects and may enter upon the Works and use  all materials 
on the Site, plant, equipment and temporary works. 

 
34.4 The Contractor shall, during the execution or after the completion of the Works under 

this clause remove from the Site as and when required, within  such reasonable time 
as the Project Manager may in writing specify, any temporary buildings, plant,  
machinery, appliances, goods or  materials  belonging to  or  hired by him, and in 
default the Employer may (without being responsible for any loss or damage) 
remove and sell any such property of the Contractor, holding the proceeds less all 
costs incurred to the credit of the Contractor. 
Until after completion of the Works under this clause the Employer shall not be bound 
by any other provision of this Contract to make any payment to the Contractor, but 
upon such completion as aforesaid and the verification within a reasonable time of 
the accounts therefore the Project Manager shall certify the amount of expenses 
properly incurred  by  the  Employer  and,  if  such  amount added to the money  paid  
to  the  Contractor  before  such  determination  exceeds the total amount which would 
have  been  payable  on  due  completion  in accordance with this Contract the 
difference shall be a debt  payable  to  the Employer by  the Contractor; and if the  said 
amount added to  the said money  be less than the said total amount, the difference 
shall be a debt payable by the Employer to the Contractor. 

 
35. Release from Performance 

 
35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager shall 
certify  that  the  Contract  has  been  frustrated.  The  Contractor  shall  make the Site 
safe and stop Work as quickly as possible after receiving this certificate and shall 
be paid for all Work carried out before receiving it. 

 
36. Corrupt gifts and payments of commission 

The Contractor shall not; 

(a) Offer or give or agree to give to any person in the service of the 
 

Employer any gift or consideration of any kind as an  inducement or reward for doing 
or forbearing  to do or for having  done or forborne  to do any act  in  relation to the 
obtaining or execution of this or any other Contract for the Employer or for 
showing or forbearing to show favor 
or disfavor to any person in relation to this or any other contract for the 
Employer. 
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(b) Enter into this or any other contract with the Employer in connection  with which 
commission has been paid or agreed to be paid by him or on his behalf or to his 
knowledge, unless before the Contract is made particulars of any such 
commission and of the terms and conditions of any agreement for the payment 
thereof have been disclosed in writing to the Employer. 

 
Any breach of this Condition by the Contractor or by anyone employed by him or 
acting on  his behalf (whether with or without the knowledge of the  Contractor) shall 
be an offence under the provisions of the Public Procurement Regulations issued 
under The Exchequer and Audit Act Cap 412 of the Laws of Kenya. 

 
 

37. Settlement of Disputes 
 

37.1 In case any dispute or difference shall arise between the Employer or the Project 
Manager on his behalf and the Contractor, either during the progress or after the 
completion or termination of the Works, such dispute shall be notified in writing 
by either party to the other with a request to  submit  it  to  arbitration  and  to concur 
in the appointment of an Arbitrator within thirty days of the notice. The dispute shall 
be referred to the arbitration and final decision of a person to  be agreed between the 
parties.  Failing  agreement  to  concur  in  the  appointment  of an Arbitrator, the 
Arbitrator shall be appointed by the  Chairman  or  Vice Chairman of any of the 
following professional institutions; 

 
(i) Architectural Association of Kenya 

 
(ii) Institute of Quantity Surveyors of Kenya 

 
(iii) Association of Consulting Engineers of Kenya 

 
(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 
(v) Institution of Engineers of Kenya 

 
On the request of the applying party. The institution written to first by the 
aggrieved party shall take precedence over all other institutions. 

 
37.2 The arbitration may be on the construction of this Contract or on any matter or 

thing of whatsoever nature arising thereunder or in connection therewith, 
including any matter or thing left by this Contract to the discretion of the Project 
Manager, or the withholding by the Project Manager of any certificate to which the 
Contractor may claim to be entitled to or the measurement and valuation referred 
to in clause 23.0 of these conditions, or the rights and liabilities of the parties 
subsequent to the termination of Contract. 
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37.3 Provided that no arbitration proceedings shall be commenced on any dispute or 
difference where notice of a dispute or difference has not been given  by  the applying 
party within ninety days of the occurrence or discovery of the matter or issue giving 
rise to the dispute. 

 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute 
or difference shall not commence unless an attempt  has  in  the  first instance been 
made by the parties to settle such dispute  or  difference  amicably with or without the 
assistance of third parties. Proof of such attempt shall be required. 

 
37.5 Notwithstanding anything stated herein the following matters may be referred to 

arbitration before the practical completion of the Works or abandonment of the 
Works or termination of the Contract by either party: 

 
37.5.1 The appointment of a replacement Project Manager 

upon the said person ceasing to act. 
 

37.5.2 Whether or not the issue of an instruction by the Project 

Manager is empowered by these Conditions. 
 

37.5.3 Whether or not a certificate has been improperly withheld or 
is not in accordance with these Conditions. 

 
37.5.4 Any dispute or difference arising in respect of war 

risks or war damage. 
 

37.6 All other matters shall only be referred to arbitration after the  completion  or alleged 
completion of the Works or termination or alleged termination of the Contract, unless 
the Employer and the Contractor agree otherwise in writing. 

 
37.7 The Arbitrator shall, without prejudice to the generality of his powers, have 

powers to direct  such measurements, computations, tests or valuations as may in 
his opinion be desirable in order to determine the rights of the parties and assess 
and award any sums which ought to have been the subject of or included in any 
certificate. 

 
 

37.8 The Arbitrator shall, without prejudice to the generality of his powers, 
 

have powers to open up, review and revise any certificate, opinion, decision, 
requirement or notice and to determine all matters in dispute which shall be 
submitted to him in the same manner as if no such certificate, opinion, decision 
requirement or notice had been given. 

 
37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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APPENDIX TO CONDITIONS OF CONTRACT 
 

The employer is: KAGUMO TEACHERS’ TRAINING COLLEGE 

 

The employer’s representative is: - CHIEF PRINCIPAL, KAGUMO TEACHER’S   TRAINING 
COLLEGE. 

 

The Project Manager is: 

 

The works consist of PROPOSED CONSTRUCTION OF BOUNDARY WALL AT KAGUMO TEACHERS 
TRAINING COLLEGE (464M LONG) 

 

 
The site is located in within KAGUMO TEACHERS’ TRAINING COLLEGE 

 

The Start Date shall be as agreed with Project Manager 

 

 
The following documents also form part of the Contract: as listed in Clause 2.3 of 

Conditions of Contract 

 
The contractor shall submit a program for the works within Fourteen (14) days of 

delivery of the letter of acceptance. 

 
The Defects Liability period is 180 days 

 

Other Contractors, utilities etc., to be engaged by the employer on the site 

include those for the execution of 
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The minimum insurance cover shall be; 

 

1. The minimum cover for insurance of the Works and of Plant and Materials in 

respect of the Contractor's faulty design is: All Contractors risk insurance 

2. The minimum cover for loss or damage to Equipment is All Contractors risk 

insurance 

3. The minimum for insurance of other property is: All Contractors risk 

insurance 

4. The minimum over for third party personal injury or death: All Contractors 

risk insurance 

5. For the Contractor's employee is: Workmen's Injury & Benefits (WIBA) Policy 

 
 
 

The following events shall also be Compensation Events: none (only as listed in 

clause 24 of the conditions of contract: 

 
The proportion of amount retained is 10% and the limit of retention is 10% 

 

The Price Adjustment clause is cancelled - it shall not apply 

 

The liquidated damages for the whole of the work a KS’s. 25,000.00per week 

 

The performance security shall be 2.0%of the Contract Price in form of a bank 

guarantee 

 
Advance payment shall not be granted 
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SECTION V - SPECIFICATIONS 

SECTION V - SPECIFICATIONS 

Notes for preparing Specifications 
 

 

1.0 Specifications must be drafted to present a clear and precise statement of the required standards 

of materials and workmanship for tenderers to respond realistically and competitively to the 

requirements of  the  Employer  and  ensure  responsiveness  of tenders. The Specifications  

should  require  that  all  materials,  plant,  and  other  supplies to be permanently 

incorporated in the Works be new, unused, of the most  recent  or current models, and 

incorporating all recent  improvements  in  design  and  materials unless provided otherwise 

in the Contract. Where the Contractor is responsible for the design of any part of the 

permanent Works, the extent of his obligations must be 

 stated. 

 
2.0 

 
Specifications from previous similar projects are useful and may not be necessary to 

 re-write specifications for every Works Contract. 

 
3.0 

 
There are considerable advantages  in standardizing General Specifications for 

 repetitive Works in  recognized  public  sectors,  such  as  highways,  urban  housing, 

 irrigation and water supply. The General Specifications should cover all classes of 

 workmanship, materials and equipment commonly involved in constructions, although 

 not necessarily to be used in a particular works contract. Deletions or addenda should 

 then adapt the General Specifications to the particular Works. 

 
4.0 

 
Care must be taken in drafting Specifications to ensure they are not restrictive. In the 

 Specifications of  standards  for  materials,  plant  and  workmanship,  existing  Kenya 

 Standards should be used as much as possible, otherwise recognized international 

 standards may also be used. 

 
5.0 

 
The Employer should decide whether technical solutions to specified parts of the Works 

 are to  be permitted. Alternatives are appropriate in  cases  where obvious  (and 

potentially less costly) alternatives are possible to the technical solutions indicated in tender 

documents for certain elements of the Works, taking into consideration the comparative 

specialized advantage of potential tenderers. 



 

6.0 The Employer should provide a description of the selected parts of the Works with 

appropriate reference to Drawings, Specifications, Bills of Quantities, and Design or 

Performance criteria, stating that the alternative solutions shall be at least structurally 

and functionally equivalent to the basic design parameters and Specifications. 

 
 

Such alternative solutions shall be accompanied by all information necessary for a 

complete evaluation by the Employer, including drawings, design calculations, technical 

specifications, breakdown of prices, proposed construction methodology, and other 

relevant details. Technical alternatives permitted in this manner shall be considered by 

the Employer each on its own merits and independently of whether the tenderer has 

priced the item as described in the Employer’s design included with the tender 

documents. 
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BILL OF QUANTITIES 
 

Notes for preparing Bills of Quantities 
 

1.1 The objectives of the Bills of Quantities are; 

 

(a) to provide sufficient information on the quantities of Works to be performed to 
enable tenders to be prepared efficiently and accurately; and 

 

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for 
use in the periodic valuation of Works executed 

 

In order to attain these objectives, Works should be itemized in the Bill of 
Quantities in sufficient detail to distinguish between the different classes of 
Works, or between Works of the same nature carried out in different locations or 
in other circumstances which may give rise to different considerations of cost. 
Consistent with these requirements, the layout and content of the Bill of 
Quantities should be as simple and brief as possible. 

 
2.1 The Bills of Quantities should be divided generally into the following sections: 

 
(a) Preliminaries. 

 
The preliminaries  should  indicate  the  inclusiveness  of  the  unit  prices,  and should 
state the methods of measurement which have been adopted in the preparation of 
the Bill of Quantities and which  are  to  be  used  for  the measurement of any part of 
the Works. 

 

The number of preliminary items to be priced by the tenderer should be limited 
to tangible items such as site office and other temporary works, otherwise items 
such as security for the Works which are primarily part of the Contractor’s 
obligations should be included in the Contractor’s rates. 

 
(b) Builder’s Work Items 

 
(i) The items in the Bills of Quantities should be grouped into sections to 

distinguish between those parts of the Works which by nature, location, access, 
timing, or any other  special  characteristics  may  give  rise  to different 
methods of construction, or phasing of  the  Works,  or considerations of cost. 
General items common  to  all  parts  of  the  Works may be grouped as a 
separate section in the Bill of Quantities. 

 

(ii) Quantities should be computed net from the Drawings, unless directed 

otherwise in the Contract, and no allowance should be made for bulking, 

shrinkage or waste. Quantities should be rounded up or down where 

appropriate. 
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(iii) The following units of measurement and abbreviations are recommended 

for use. 

 
 

Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

lump sum 

meter 

metric (1,000 kg) 

m3 or cm 

ha 

h 

kg 

sum 

elm 

tons 

millimeter 

month 

number 

square meter 

week 

mm 

mon 

no 

m2 or 

sum wk. 

 

(iv) The commencing surface should be identified  in  the  description  of  each item 

for Work involving excavation, boring or drilling, for which the commencing  

surface  is  not  also  the  original  surface.  The  excavated surface should be 

identified in the description of each item  for  Work involving excavation for 

which the excavated surface is not also the final surface. The depths of Work 

should be measured from the commencing surface to the excavated surface, 

as defined. 

 
(c) Provisional Quantities and Sums 

 
(i) Provision for quantity contingencies in unparticularized or class of 

Work with a high expectation  of  quantity  overrun  should  be made 

by entering specific “Provisional Quantities” or “Provisional Items” 

in the Bill of Quantities, and not  by increasing the quantities for 

that item or class  of  Work  beyond  those of  the Work normally 

expected to be required. To the extent not covered above, a general 

provision for physical contingencies (quantity over-runs) should be 

made by including  a  “Provisional  Sum”  in the Summary of the Bill 

of Quantities. Similarly, a Contingency allowance  for  possible price 

increases    should  be  provided as  a “ Provisional   S u m ”   in   t h e    

Summary   o f    t h e    B i l l of 

Quantities. The inclusion of such provisional sums often facilitates 

budgetary approval by avoiding the need to request periodic 

supplementary approvals as the future need arises. 
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(ii) Provisional sums to cover specialized works normally carried out by 

Nominated Sub Contractors should be avoided and instead Bills of 

Quantities of the specialized Works should be included as a section 

of the main Bills of Quantities to be priced by the Main Contractor. 

The Main Contractor should be required to indicate the name (s) of 

the specialized firms he proposes to engage to carry out the 

specialized Works as his approved domestic sub-contractors. Only 

provisional sums to cover specialized Works by statutory 

authorities should be included in the Bills of Quantities. 

 
(d) Grand Summary 

 

The Summary contain a tabulation of the separate parts of the Bills of 

Quantities carried forward to summation 
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STANDARD FORMS 
 

1) Form of Tender 

2) Form of Agreement 

3) Form of Tender Security 

4) Performance Bank Guarantee 

5) Confidential Business Questionnaire 

6) Letter of Notification of Award 

7) Form RB 1-Public Procurement Administrative Review Board 
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FORM OF TENDER 
 
 

TO: [Name of Employer)   [Date] 

  [Name of Contract 
 
 

Dear Sir/Madam, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities for the execution of the above- n a m e d Works, we, the undersigned offer 

to construct, install and complete such Works and remedy any defects therein for the sum 

of  KSH’s. [Amount in figures] Kenya 

Shillings   

  _ [Amount in words] 
 

2. We undertake, if our tender is accepted, to commence the Works as 

soon as is reasonably possible after the receipt of the Project Manager’s  notice  to commence, 

and to complete the  whole  of  the  Works  comprised  in  the  Contract  within the time stated 

in the Appendix to Conditions of Contract. 

 
3. We agree to abide by this tender until [Insert date], and it shall remain 

binding upon us and may be accepted at any time before that date. 

 
4. Unless and until a formal Agreement is prepared and executed this tender together with 

your written acceptance thereof, shall constitute a binding Contract between us. 

 
5. We understand that you are not bound to accept the lowest or any tender you may receive. 

 

Dated this day of _20   
 
 

Signature  In the capacity of   
 
 

Duly authorized to sign tenders for and on behalf of: - 

  _[Name] 
 
 

  [Address] 
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Witness; Name   
 
 

Address   
 
 

Signature   
 
 

Date   
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FORM OF AGREEMENT 

 

THIS AGREEMENT, made the    day of      20    

between   

at]   

of/or whose registered office is situated 

(hereinafter called “the Employer”) of the one part AND 

   of [or whose registered office is 

situated at] (hereinafter called “the Contractor”) of the 

other part. 

 
WHEREAS THE Employer is desirous that the Contractor executes 

 

(name an d  i d e n t i f i c a t i o n  n u m b e r of C o n t r a c t ) ( hereinafter cal l e d “ the W o r k s ”) 

l o cat  e d  at  _ [Place/location of the Works]and the Employer has 

accepted the tender submitted by the Contractor for the execution and completion of such 

Works and the remedying of any defects therein for 

the Contract Price of Ksh’s _[Amount  in 

figures], Kenya Shillings_  _ [Amount 

inwards]. 

                        NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

 
2. The following documents shall be deemed to form and shall be read and construed as 

part of this Agreement i.e. 
 

(i) Letter of Acceptance 
 

(ii) Form of Tender 
 

(iii) Conditions of Contract Part I 
 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 
 

(v) Specifications 

 
(vi) Drawings 

 

(vii) Priced Bills of Quantities 
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3. In consideration of the payments to be made by the Employer 

to the Contractor as hereinafter mentioned, the Contractor hereby 

covenants with the Employer to execute and complete the Works and remedy any 

defects therein in conformity in all respects with the provisions of the Contract. 

 
4. The Employer hereby covenants to pay the Contractor in 

consideration of the execution and completion  of  the  Works  and 

the remedying of defects therein, the Contract Price or such other 

sum as may become payable under the provisions of the Contract 

at the times and in the manner prescribed by the Contract. 

 
IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day 

and year first before written. 

 
The common Seal of      

 
 

Was hereunto affixed in the presence of      
 
 

Signed Sealed, and Delivered by the said      
 
 

Binding Signature of Employer      
 
 

Binding Signature of Contractor      
 
 

In the presence of  (I)   Name   
 
 

Address   
 
 

Signature   
 
 

[ii] Name    
 
 

Address   
 
 

Signature   
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FORM OF TENDER SECURITY 

 
WHEREAS .................................................................. (hereinafter called “the Tenderer”) has submitted 

his tender dated ………………………… for the construction of 

……………………………………………………………………… 

……………………   (Name of Contract) 

 

KNOW ALL PEOPLE by these presents that WE .......................................... having our registered office 

at ………………(hereinafter called “the Bank”), are bound unto 

……………………………     (hereinafter     called     “the     Employer”)     in     the     sum     of 

Ksh’s ................................. for which payment well and truly to be made to the said Employer, 

the Bank binds itself, its successors and assigns by these presents sealed with the Common 

Seal of the said Bank this ……………. Day of ………20………… 

 
THE CONDITIONS of this obligation are: 

 

1. If after tender opening the tenderer withdraws his tender during the period of tender 

validity specified in the instructions to tenderers 

Or 

 

2. If the tenderer, having been notified of the acceptance of his tender by the Employer 

during the period of tender validity: 

 
(a) fails or refuses to execute the form of Agreement in accordance with the 

Instructions to Tenderers, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Tenderers; 

 
We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided that 

in his demand the Employer will note that the amount claimed by him is due to him, 

owing to the occurrence of one or both of the two conditions, specifying the occurred 

condition or conditions. 
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This guarantee will remain in force up to and including thirty (30) days after the period 

of tender validity, and any demand in respect thereof should reach the Bank not later 

than the said date. 

 
 
 

 

[Date [ [signature of the Bank] 
 
 
 

[Witness] [Seal] 
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PERFORMANCE BANK GUARANTEE 

 
To: (Name of Employer)   _(Date) 

 
 

  (Address of Employer) 
 
 

Dear Sir, 

 

WHEREAS (hereinafter called “the Contractor”) has undertaken, in 

pursuance of Contract No.  dated to execute     

(hereinafter called “the Works”); 

 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 

security for compliance with his obligations in accordance with the Contract; 

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and  responsible  to  you,  on 

behalf  of  the  Contractor,  up  to  a  total  of  Kush’s.  (amount of Guarantee in 

figures)  Kenya  Shillings  (amount of Guarantee in 

words), and we undertake to pay you, upon your first written demand and without cavil or 

argument, any sum or sums within the limits of Kenya Shillings      

(amount of Guarantee in words) as aforesaid without your needing to prove or to show grounds 

or reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 

 
We further agree that no  change,  addition  or  other  modification  of the  terms  of  the  Contract or 

of the Works to  be performed there  under  or of  any of  the  Contract  documents which may be 

made between you and the Contractor shall in any way release us from any liability under this 

Guarantee, and we hereby waive notice of any change, addition, or modification. 
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This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 
 

SIGNATURE AND SEAL OF THE GUARANTOR      
 
 

 

Name of Bank      
 
 

Address      
 
 

Date      
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 
 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) 

and 2 (d) whichever applies to your type of business. 

 
You are advised that it is a serious offence to give false information on this Form. 

 

Part 1 – General 

 

Business  Name    ……………………………………………………………………………. 

 

Location   of   business   premises;   Town…………………………………………………. 

 

Plot No……………………………………… Street/Road ………………………………. 

 

Postal  Address………………………………  Tel  No………………………………………. 

 

Nature    of    Business…………………………………………………………………………. 

 

Current Trade License No…………………… 

 

Maximum value of business which you can handle at any time: KS’s………………………. 

 

Name   of  your  bankers……………………………………………………………… 

 

Branch………………………………………………………………………………… 

 

Part 2 (a) – Sole Proprietor 

 

Your  name  in  full……………………………………  Age………………………… 

 

Nationality…………………………………  Country  of Origin………………… 

 

*Citizenship details ………………………………………………………………… 



 

Part 2 (b) – Partnership 

 

Give details of partners as follows: 

 

Name in full Nationality Citizenship Details Shares 

1…………………………………………………………………………………… 

2…………………………………………………………………………………… 

3…………………………………………………………………………………… 

Part 2(c) – Registered Company: 

 
Private   or   public…………………………………………………………… 

 
State the nominal and issued capital of the Company- 

 
Nominal   Ksh’s………………………………………………………………… 

 
Issued                                                                                                       

Ksh’s ............................................................................................... Give 

details of all directors as follows: 

Name in full. Nationality. Citizenship Details*. Shares. 

1. 
……………………………………………………………………………………… 

 
2. 
……………………………………………………………………………………… 

 
3. 
……………………………………………………………………………………… 

 
4. 
……………………………………………………………………………………… 

 
Part 2(d) – Interest in the Firm: 

 
Are there any person / persons in .................................... (KAGUMO TEACHERS COLLEGE) 
who has interest in this firm? Yes/No ..................................... (Delete as necessary) 

 
I certify that the information given above is correct. 

 
……………………… ……………………… ………………… 
(Title) (Signature) (Date) 

 

• Attach proof of citizenship 
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LETTER OF NOTIFICATION OF AWARD 

 

Address of Procuring Entity 

 

 

To:   

 

 

 

 

 
RE: Tender No.   

 
 

Tender Name   
 
 

This is to notify that the contract/s stated below under the above-mentioned tender have been 

awarded to you. 

 

 

 

1. Please acknowledge receipt of this letter of notification signifying your acceptance. 

 

2. The contract/contracts shall be signed by the parties within 30 days of the date of this 

letter but not earlier than 14 days from the date of the letter. 

 
 

3. You may contact the officer(s) whose particulars appear below on the subject matter of 

this letter of notification of award. 

 
(FULL PARTICULARS)   

 
 

 
SIGNED FOR ACCOUNTING OFFICER 
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FORM RB 1 

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO……………. OF……….….20……... 

 

BETWEEN 

……………………………………………. APPLICANT 

 

AND 

…………………………………RESPONDENT  (Procuring  Entity) 

 

Request   for review of the d e c i s i o n  of the……………   (Name of the Procuring En t i t y ) of   

……………dated t h e …day o f ………….20……….in t h e  m a t t e r  of  Tender N o .................. of 

………….20… 

REQUEST FOR REVIEW 

I/We……………………………,   the above-named Applicant(s), of address: Physical 

address……………. Fax N o ……Tel.   No……. Email ……………, h e r e b y request the 

P u b l i c Procurement Administrative Review Board to review the whole/part of the above- 

mentioned decision on the following grounds, namely: - 

1. 

2. 

etc. 

By this memorandum, the Applicant requests the Board for an order/orders that: - 

1. 

2. 

etc. 

SIGNED ............................ (Applicant) 

Dated on……………. day of ……………/…20… 
 

FOR OFFICIAL USE ONLY 

Lodged with the Secretary Public Procurement Administrative Review Board on .................... day of 

………....20….……… 

 
SIGNED 
Board Secretary 



 

BILL NO. 1 : PRELIMINARIES 

ITEM DESCRIPTIO

N 

QTY UNIT RATE AMOUNT 

 

 

 

 

 

 

 

 

 

A 

 

 

 

 

 
B 

 

 

 

 

 

 

 

C 

 

 

 

 

 

 

 

 

 

 

 

D 

The contractor is advised to read and understand all 

preliminary items.Prices SHALL BE INSERTED 

against items of preliminaries. The Contractor shall be 

deemed to have included in his prices for all costs 

involved in complying with all the requirements for the 

proper execution of the whole of the works in the 

Contract. 

BID SECURITY 

The contractor shall provide a bid security duly signed, 

sealed and stamped from an approved Bank or 

Insurance company of required the amount 

 
SIGNBOARD 

Allow for providing, erecting, maintaining throughout 

the course of the Contract and afterwards clearing away 

a signboard as designed, specified and approved by the 

Project Manager. (See Attached Drawing) 

 

PERFORMANCE BOND 

A bond of 2% of the contract sum will be required. In form 

of Bank Guarantee from an approved Bank or from an 

Insurance Company. No payment on account for the 

works executed will be made to the contractor until he 

has submitted the Performance Bond to the Project 

Manager duly signed, sealed and stamped. 

 

INSURANCE 
 

The Contractor shall insure as required in Conditions 

No. 30 of the Conditions of Contract. No payment on 

account of the work executed will be made to the 

Contractor until he has satisfied the PROJECT 

MANAGER either by production of an Insurance Policy 

or and Insurance Certificate that the provision of the 

foregoing Insurance Clauses have been complied with in 

all respects. Thereafter the PROJECT MANAGER shall 

from time to time ascertain that premiums are duly paid 

up by the Contractor who shall if called upon to do so, 

produce the receipted premium renewals for the 

PROJECT MANAGER's inspection. 

    

TOTAL CARRIED TO COLLECTION  

PR/1 



 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 
A 

 

 

 

 

 

 
B 

 

 

 

 

 

 

 

C 

 
COMPIANCE WITH LABOUR LAWS 

Allow for complying with all Government Labour Law 

and Regulations in regard to the safety, health and welfare 

of the workers. This should include allowing for provison 

os site safety training and provision of safety gear. 

 

 
LABOUR CAMPS 

The Contractor shall not be allowed to house labour on 

site. Allow for transporting workers to and from the site 

during the tenure of the contract. 

 

 
SITE SECURITY 

The Contractor shall be entirely responsible for the 

security of all the works stores, materials, plant, personnel, 

etc., both his own and sub-contractors' and must provide 

all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage 

and the protection of the public. 

    

TOTAL CARRIED TO COLLECTION  



PR/3 
 

 
 

PR/2 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

 

 

 

 

 

 

 

 
A 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

B 

 
WATER AND ELECTRICITY SUPPLY FOR THE 

WORKS 

 
The Contractor shall provide at his own risk and cost all 

necessary water, electric light and power required for use 

in the works. The Contractor must make his own 

arrangements for connection to the nearest suitable water 

main and for metering the water used. He must also 

provide temporary tanks and meters as required at his own 

cost and clear away when no longer required and make 

good on completion to the entire satisfaction of the 

PROJECT MANAGER. The Contractor shall pay all 

charges in connection herewith. No guarantee is given or 

implied that sufficient water will be available from mains 

and the Contractor must make his own arrangements for 

augmenting this supply at his own cost. Nominated Sub-

-contractors are to be made liable for the cost of any water 

or electric current used and for any installation provided 

especially for their own use. 

 

 
STORAGE OF MATERIALS 

 

The Contractor shall provide at his own risk and cost 

where directed on the site weather proof lock-up sheds and 

make good damaged or disturbed surfaces upon 

completion to the satisfaction of the PROJECT 

MANAGER Nominated Sub-Contractors are to be made 

liable for the cost of any storage accommodation provided 

especially for their use. 

    

TOTAL CARRIED TO COLLECTION  



PR/4 
 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

 

 

 

 

 

 
A 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

B 

 

 

 

 

 

 

 

C 

 
SAMPLES 
 

The Contractor shall furnish at his own cost any samples 

of materials or workmanship including concrete test cubes 

required for the works that may be called for by the 

PROJECT MANAGER for his approval until such 

samples are approved by the PROJECT MANAGER and 

the PROJECT MANAGER, may reject any materials or 

workmanship not in his opinion to be up to approved 

samples. The PROJECT MANAGER shall arrange for 

the testing of such materials as he may at his discretion 

deem desirable, but the testing shall be made at the expense 

of the Contractor and not at the expense of the PROJECT 

MANAGER. The Contractor shall pay for the testing in 

accordance with the current scale of testing charges laid 

down by the Ministry of Public Works. 

 
The procedure for submitting samples of materials for 

testing and the method of marking for identification shall 

be as laid down by the PROJECT MANAGER The 

Contractor shall allow in his tender for such samples and 

tests except those in connection with nominated sub 

contractors' work. 

 

EXISTING SERVICES AND PROPERTY 

Prior to the commencement of any work, the Contractor is 

to ascertain from the relevant authority the exact position, 

depth and level of all existing services in the area and 

he/she shall make whatever provisions may be required by 

the authorities concerned for the support, maintenance and 

protection of such services. 

 

 
The Contractor shall take every precaution to avoid 

damage to all existing property including roads, cables, 

drains and other services and he will be held responsible 

for and shall make good all such damage arising from the 

execution of this contract at his own expense to the 

satisfaction of the PROJECT MANAGER 

    

TOTAL CARRIED TO COLLECTION  



 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

 

 
 

A 

 

 

 

 

 

 

 

 

 

 

B 

 

 

 

 

 

 

 

 

 

 
C 

 

 

 

 

 
D 

 
PROTECTION OF THE WORKS. 

 
Provide protection of the whole of the works contained 

in the Bills of Quantities, including casing, casing up, 

covering or such other means as may be necessary to avoid 

damage to the satisfaction of the PROJECT MANAGER 

and remove such protection when no longer required and 

make good any damage which may nevertheless have 

been done at completion free of cost to the Government. 

 
PLANT, TOOLS AND VEHICLES 

 
 

Allow for providing all scaffolding, plant, tools and 

vehicles required for the works except in so far as may 

be stated otherwise herein and except for such items 

specifically and only required for the use of nominated 

Sub-Contractors as described herein. No timber used for 

scaffolding, formwork or temporary works of any kind 

shall be used afterwards in the permanent work. 

 

CLEARING AWAY 

 
The Contractor shall remove all temporary works, 

rubbish, debris and surplus materials from the site as they 

accumulate and upon completion of the works, remove and 

clear away all plant, equipment, rubbish, unused materials 

and stains and leave in a clean and tidy state to the 

reasonable satisfaction of the Project Manager. 

 
The whole of the works shall be delivered up clean, 

complete and in perfect condition in every respect to the 

satisfaction of the Project Manager. 

    

TOTAL CARRIED TO COLLECTION  



 

 
 

PR/5 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

  
PRELIMINARIES SUMMARY 

 
Total carried from page PR/1 

Total carried from page PR/2 

Total carried from page PR/3 

Total carried from page PR/4 

Total carried from page PR/5 

    

 

 

 

 

 

 
- 

TOTAL FOR BILL PRELIMINARIES CARRIED TO GRAND SUMMARY  

PR/6 



BW8 
 

BILL NO. 2 : BOUNDARY WALL 

 
ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

 

 
A 

 

 

 
B 

 

 

C 

 

 
D 

 

 

 

 
E 

 

 

 

 
 

F 

 

 
 

G 

 
SUBSTRUCTURES (ALL PROVISIONAL) 

    

EARTHWORKS AND EXCAVATIONS 
  

 
Clear site of all grass, bushes, shrubs, undergrowth and 

 
450 

 
SM 

small trees including grubbing up roots and burn arisings.   

Uproot tree stumps overall girth 900-1200mm by 
  

grabbing-up their roots and remove arisings from site. 10 NO 

 
Excavate trenches for strip foundation not exceeding 

1.5metres starting from reduced level. 

 

275 

 

CM 

Excavate for column bases not exceeding 1.5 metres deep 

from reduced level 

 
203 

 
CM 

Backfilling 
  

Return, fill and ram selected excavated material around 

foundations and columns 

 
216 

 
CM 

Disposal 
  

Load and cart away from site surplus excavated material 
  

for disposal at County Government designated sites 262 CM 

within Nyeri County   

Allow for keeping excavations free of surface water by 

pumping or any other approved method 

 
1 

 
ITEM 

TOTAL CARRIED TO COLLECTION  

BW/1 



BW9 
 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

 
A 

B 

 

 

 
C 

D 

E 

 

 

 

 

 

 
F 

G 

H 

 

 
J 

K 

L 

 
Concrete works 

    

50mm thick blinding in plain concrete (1:4:8) in:- 
  

Strip footing 181 SM 

Column bases 135 SM 

Vibrated reinforced concrete (1:2:4/20-20mm) 
  

aggregate as described in:   

Strip foundation 36 CM 

Column bases 27 CM 

Columns 13 CM 

Reinforcement (All Provisional) 
  

Supply, cut, bend and fix the following reinforcement 
  

bars including tying wire, stirrups and spacer blocks   

to B.S. 4461   

8mm Ditto (D8) 1,160 KG 

10mm Ditto (D10) 1,185 KG 

12mm Ditto (D12) 2,226 KG 

Sawn form work to: 
  

Sides of strip footing 180 SM 

Sides of columns bases 120 SM 

Sides of columns 208 SM 

TOTAL CARRIED TO COLLECTION  

BW/2 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

 

A 

 
200mm thick Natural "Kiganjo" Stone Foundation 

Wall 

 
200mm thick rough natural "Kiganjo"stone walling 

bedded and jointed in cement and sand (1:3) mortar and 

reinforced with 25x3mm thick hoop iron in every 

alternate course 

 

 

 

 

 

530 

 

 

 

 

 

SM 

  

TOTAL CARRIED TO COLLECTION - 

  
COLLECTION 

 
Total carried from page BW1 

Total carried from page BW2 

Total carried from page above 

    

TOTAL FOR SUBSTRUCTURES CARRIED TO SUMMARY  

BW/3 



BW11 
 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

 

 

 

 
A 

 

 

 

 

 

 
B 

 

 

 

 

 
C 

D 

 

 
E 

 

 

F 

 

 

 
 

G 

 

 

H 

 
SUPERSTRUCTURES 

 
200mm thick Machine cut stones. 

 

 
200mm thick fine machine cut stone walling as 

''Ndarugo'' or equal and equivalent, smooth dressed on 

both sides, bedded and jointed in cement and sand (1:3) 

mortar and reinforced with 25x3mm thick hoop iron in 

every alternate course 

 
Vibrated reinforced concrete (1:2:4/20-20mm) 

aggregate as described in: 

 
Columns 

 
Steel reinforcement as described including cutting to 

length, bending and fixing all necessary tying wires 

and spacing blocks 

 
D-12mm 

D-8mm 

Sawn formwork 

 
Sides of columns 

 
Weep Holes 

Extra over walling for 100mm UPVC weep holes fixed in 

cement/ sand 1:3 and finished smooth 

 
Expansion Joint 

 
12mm flexcell expansion joint 

 
Precast Concrete Coping on columns 

Approved 350x350x25mm precast concrete column 

copping jointed in cement/sand mortar 1:3 

 

 

 

 

 

 

 

 
980 

 

 

 

 

 

 
25 

 

 

 

 

 
1,420 

 
810 

 

 

 
400 

 

 

300 

 

 

 
 

150 

 

 

166 

 

 

 

 

 

 

 

 
SM 

 

 

 

 

 

 
CM 

 

 

 

 

 
KG 

KG 

 

 
SM 

 

 

NO 

 

 

 
 

SM 

 

 

NO 

  

TOTAL CARRIED TO COLLECTION  

 

BW/4 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

 
I 

J 

 

 
K 

 

 

 

 

 
L 

 

 

 

 

 

 
A 

 

 

B 

 

 

 

 
C 

D 

 
Reinforcement (All Provisional) 

Supply, cut, bend and fix the following reinforcement 

bars including tying wire, stirrups and spacer blocks 

to B.S. 4461 

8mm Ditto (D8) 

10mm Ditto (D10) 

Sawn form work to: 

Sides of coping 

 

 

 
Reinforced concrete (1:2:4/20-20mm) aggregate: 

 
coping on masonry walling 

 

 

 
FINISHES 

 
Keying and pointing in cement/sand mortar along all 

horizontal and vertical joints. (Joint to be well recess- 

groomed and rounded) 

 
15mm cement-sand plaster mix (1:3) to faces of columns 

and Plinth. 

 
Painting and decoration 

 
Prepare and apply three coats gloss oil paint to plastered 

surfaces of columns 

 
Ditto but black bituminous paint on plinth 

 

 

 

 

 
185 

 
572 

 

 

 
130 

 

 

 

 

 
6 

 

 

 

 

 

 
1,690 

 

 

450 

 

 

 

 
 

180 

 
270 

 

 

 

 

 
KG 

KG 

 

 
SM 

 

 

 

 

 
CM 

 

 

 

 

 

 
SM 

 

 

SM 

 

 

 

 
 

SM 

SM 

  

TOTAL CARRIED TO COLLECTION  

  
COLLECTION 

 
Total carried from page BW4 

Total carried from page above 

    

 TOTAL FOR SUPERSTRUCTURES CARRIED TO SUMMARY  



BW13 
 

 
 

BW/5 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 
1 

 
2 

 
SUMMARY 

SUBSTRUCTURES 

SUPERSTRUCTURES 

    

TOTAL FOR BOUNDARY WALL CARRIED TO GRAND SUMMARY  

BW/6 



PS/1  

BILL NO.3: PROVISIONAL SUMS 

 
ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

 

 

 
A 

 

 

B 

 

 
The following funds to be expensed as per 

instructions of the Project Manager or ommitted  

    

 
Provide a Provisional Sum of Kenya Shillings One 

Hundred and Fifty Thousand for Contigencies 

 

 
150,000 

 
Provide a Provisional Sum of Kenya Shillings One 

Hundred for Project Management 

 

100,000 

 Total for Provisional Sums carried to Garnd Summary 250,000 



GS/1  

GRAND SUMMARY 

 

ITEM DESCRIPTION TENDER'S AMOUNT 
OFFICIAL USE 

ONLY 

 
1 

 
BILL NO. 1 PRELIMINARIES 

  

2 BILL NO. 2 BOUNDARY WALL 

3 BILL NO.3: PROVISIONAL SUMS 

 SUB TOTAL  

  
ADD 

 
16% VAT 

  

GRAND TOTAL  

 

 
Amount of Tender in words:-Kenya Shillings 
………………………………………………………………………………………………… 

 
……………………………………………………………………………………….. 

Tenderer's Signature and Stamp…………………………………………………… 

Address…………………………………………………………………………………… 

Date……………………………………………………………………………………… 

Witness Name and Signature……………………………………………………… 

Description……………………………………………………………………………… 

Address…………………………………………………………………………………… 

Date…………………………………………………………………………………… 



 

S
-X

 

 
2,200 wall height. 
APPROX. TOTAL LENGHT =464m 
Provide expansion joints at 30M interval. 

North Elevation  
 
 
 

COLUMN DETAILS. 

- 200X300mm R.C Column. 

 

 
 

2D10-200B2 

D8-250B1 40 MM THICK CONCRETE 

 

NOTES. 

GENERAL. 
-All dimensions are in mm unless otherwise stated. 
-Dimensions are not to be scaled, only figure 
dimensions to be used. 
-Any descripancies to be clarified with the project 
Achitect. 
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3,600 
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B C 
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3,600 

 

 

 

 
1 

 

 
3,600 

 

 
3,600 

 
B C 

D 

 

3,600 

 

 
 

3,600 

 

 

 

 

 

 

 

3,600 

 

 
3,600 
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S-X 

 
 
 
 
 
 
 
 
 

D-01 

- Provide Precast concrete Coping twice throated to 
Approval. 

 

 

 

 
 

PERIMETER WALL DETAILS 

- 200mm thick perimeter wall. 

 

 

 

 
 

FOUNDATION DETAILS. 

- 200mm thick foundation details. 

- Provide Reinforcements as indicated. 

- Base to Details. 

- Depth of the foundation to be determined on site. 

BUILDING SECTION. 1:75 

25 200 25 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

D-01 

MIX 1:2:4, 

 

 

 

 

 
200 MM THICK MASONRY BLOCK 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

. 1:10 

-All soils under slab around and under foundations to 
be treated for termite control. 
CIVIL. 
-All soils on cut embarkments to be stabilised. 
-The slope should not exceed 45 degrees. 
STRUCTURAL. 
-All black cotton soils to be removed from all buildings 
and paved surfaces. 
-For all R.C works, refer to Structural Engineer's Drawings. 
-All walls to be reinforced with hoop iron at every alternate 
course. 
-All adjacent R.C works and masonry wall to be tied with 
hoop iron at every alternate course. 
MECHANICAL. 
-All plumbing and drainage to comply with relevant local 
Authority. 
-SVP denotes Soil Vent Pipes to be provided at the head of 
the drainage system. 
-Drainpass beneath buildings and driveways to be encased 
in 150mm thick concrete sorround. 
-Storm drain pipes to comply with BS 556 specifications. 
-All underground foul and waste drain pipes shall be uPVC 
to comply with BS 5255. 
-All inspection chamber cover and framing shall be cast 
iron. 
-Minimum slope in the drain pipes to be 1 to 10. 
-No cutting of concrete without express approval of the 
Architect or Structural Eng. 
-P.V denotes Permanent Ventilation. 
FIRE NOTES. 
-1 no Dry Chemical Powder fire extinguisher in the parking 
area. 
-1 no. 4.5kg CO2 Fire Extinguisher on each floor level. 
-1 no. 9ltr. water Fire Extinguisher on each floor level. 

Front Elevation 

0. LAYOUT PLAN . 1:75 

-Provide 1no. Fire alarm control panel ata the Ground 
Floor. 
-Provide 1no. Fire alarm bells and 1no. fire alarm bells. 
-Provide 1no. Fire blanket in the kitchen area. 
-Glass contact switch on each floor. 

 
 

PROJECT TITLE. 

 

PROPOSED PERIMETER WALLING AT 
KAGUMO TEACHERS COLLEGE. 

 

 
1 C1 C1 

B1 B1 B1 

C1 1 

B1 
DRAWING TITLE. 

WORKING DRAWINGS. 

CLIENT. 

-1. FOUNDATION LAYOUT. 1:100 

 

KAGUMO TEACHERS COLLEGE 

 

Signature; .................... Date; .................... 

 

DRAWN BY. 

MARK MWANIKI. 

A B C D 
TEL;  +254710495699 

E-mail;markmwaniki49@gmail.com 

Mouldings and Decoration to be 

done next to the gate and gate 

S-X COLUMN BASE DETAIL Signature; .................... Date; .................... 

house ONLY. 
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200mm foundation wall 

(Hard kiganjo Quarry stones) 

T8-01-250B1 

50mm blinding(1:3:6 concrete) 

3T8-02(B2) 

 
 
 
 
 
 
 
 

REVISION NOTES. 

 

 
A B C D 

section A-A 

(strip foundation) 

scale 1:30 
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CHECKED BY. 
 

ARCH. T.G MUNDIA 
B.ARCH. HONS, MAAK (A) 

 

 
Signature; .................... Date; .................... 

 

DESIGNED BY; 
 

T.G Mundia. 

SCALE;  As Shown.  

DATE;  June 2020  

JOB NO;  JGM/PW/24/2020  

 

NO NOTES 

1.  

2.  

3.  

4.  

5.  

6.  

7.  
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FRONT ELEVATION. 1:75 
S-X   COLUMN REINFORCEMENT DETAIL S-X B SECTION 


